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The following information revises or clarifies the drawings/specifications issued for 
the Fire Station in Griffithville, Arkansas with issue date of July 7, 2017. 
 
 
SPECIFICATIONS: 
 

1. Use the attached revised wage rates in lieu of the rates listed in the project 
manual.  

2. Section 02660 – Water meter provided by Griffithville Municipal Water Works. 
Contractor is responsible for providing and installing meter, meter box and 
tapping into water main.  

 
DRAWINGS: 
 
Sheet A0.1 

1. See this sheet for spot elevations at the building. Grade adjacent to 
building on North & South sides to be 214.1 ir 6” below finish floor. Slope 
away from building to natural grade.  

2. Existing sewer invert elevation is shown on this sheet.  Coordinate 
installation requirements and street cutting with local utility owner. G.C. 
to verify elevation of existing waterline along Pipkin Street with local 
utility owner before connecting sewer service. 

3. North Main Street is a state hwy. G.C. to install owner provided culvert 
per AHD.  G.C. to construct headwall per AHD.   

4. Owner is responsible for providing and installing culvert including flared 
ends on Pipkin Street.  

5. Change water service to 1 ½” to match sheet P1.1. 
6. Land area South of the building to receive topsoil.  Seed this area with 

Bermuda seed.  
7. The existing gravel and concrete pad to remain on the North and 

NorthEast side of the site.  The owner will provide and install any 
additional gravel required.  

 
 
 

ADDENDUM  
Addendum No:  1  Date: Jan 16th, 2017 

Project No:  14-117  Project: 
Fire Station – Project No: 
AEDC#790-08861-14 



Addendum No. 1 
 

18 Corporate Hill Drive, Suite 210, Little Rock, AR 72205  | T 501.224.1900  | F 501.224.0873  | www.williamsdean.com 

Sheet A1.1 
1. One fire extinguisher is shown adjacent to the bathroom.  Provide an 

additional surface mounted fire extinguisher at column line 1 & C.  
Sheet A6.1 

1. Finish Schedule – 104 Storage to receive ACT-1 as shown on sheet A2.1.  
 
Sheet A7.1 

1. Door Schedule – Change Door types A & C to hollow metal doors in 
hollow metal frames.  Door numbers 101A, 101B,  102, 103 & 105 need 
to be insulated.  All hollow metal doors to be 1 ¾” thick.  

2. Finish Schedule – Omit rubber base at 101 Equipment area and 106 
Storage area where metal wall panels (WP-1) occur.  

 
ANSWERS TO QUESTIONS: 

1. Estimated construction cost is $200,000. 
2. The owner for bid bond is:  

  City of Griffithville  
  Windle Porter, Mayor 
  SouthEast White County Fire Department 
  Keith Feather 
 
 
ATTACHMENTS:  Wage Rates 6 pages 
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