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10800 Financial Centre Pkwy, Suite 500 DBA Project #: 9002504

Little Rock, Arkansas 72211 Owner/Agency:

(501) 837-5647

1) You are invited to bid on a General Contract for the:

Renovation of: Village Creek - Sport Court Complex Improvements

Located At: 201 County Road 754, Wynne, AR 72396

Project Owner: Arkansas Dept. of Parks, Heritage, and Tourism

Bid Type: Lump Sum Basis: Lowest Responsive and Responsible Bidder

2) There will be a Pre-Bid Conference

Date:

Time:

Location:

 

    
3) The Owner will receive bids until:

Date:

Time:

Location:

4)

5) Bid document deposit and refund information:

INVITATION TO BID

Section 00 11 16 / Rev: August 2021

Division of Building Authority, Suite 101N, 501 Woodlane Avenue, Little Rock, 
Arkansas 72201

Halff Associates, Inc.

Arkansas Dept. of Parks, 
Heritage, and Tourism

Village Creek - Sport Court Complex Improvements

 

The State reserves the right to schedule future meetings.

Obtaining contract documents through any source other than the Design Professional listed above or
their representative(s) is not advisable due to the risks of receiving incomplete or inaccurate
information. Contract documents obtained through the Design Professional or their representative(s)
are considered the official version and take precedence should any discrepancies occur. The official
version of the complete set of the contract documents should be examined and are obtainable from:

Sealed bids may be mailed or delivered to the above address. Bids received after the date and time
stated in the solicitation and will not be considered. Bids will be publicly opened and read aloud at
the time and date mentioned. Interested parties are invited to attend. The Division of Building
Authority, hereinafter termed DBA, unless designated to another entity, supervises the bidding and
award of all construction contracts, approves contract change orders, request for final payment and
ensures on-site observations are accomplished.

Southern Reprographics Inc., 901 West 7th Street Little Rock, Arkansas 72201, (501) 372-4011.
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6)

7)

8)

9)

10)

11)

12)

13) Bidders are responsible to adhere to the guidelines established for state operated buildings. Face
coverings should be worn upon entering the facility and whenever moving through common areas
(lobbies, elevators, stairs, restrooms, meetings and hallway/corridors). Bidders without a face
covering may be denied access at the point of entry. Due to social distancing requirements and
health/safety concerns, prompt entrance to the building may not occur therefore, Bidders should be
prepared for any delays into the building for a timely bid submittal. 

"Bidders must deposit a check in the amount of $35.00 per set, payable to Halff. Deposits will be
refunded to all prime bidders who return bidding documents in good condidtions within ten (10) days
after the opening of bids. A bidder receiving a contract award may retain the bidding documents and
the Bidder's deposit will be refunded. Prime Bidders requiring additional sets and Sub-bidders may
purchase bidding documents through Southern Reprographics.

While contract documents can be examined at the following plan room(s), bidders should use caution
in doing so:

Southern Reprographics Inc., 901 West 7th Street Little Rock, Arkansas 72201, (501) 372-4011.

Pursuant to Ark. Code Ann. § 22-9-203, the State encourages all small, minority, and women
business enterprises to submit bids for capital improvements. Encouragement is also made to all
general contractors that in the event they subcontract portions of their work, consideration is given to
the identified groups.

Pursuant to Ark. Code Ann. § 19-11-105, the lowest responsible bidder shall certify prior to executing
the contract that they do not employ or contract with any illegal immigrants. Bidders shall certify
online at: https://www.ark.org/dfa/immigrant/index.php/user/login

Bid Security in the amount of five (5) percent of the bid must accompany each bid in accordance with
the Instructions to Bidders.

Bidders are hereby notified that any bidder who desires to enter into Contract for this work must
comply with disclosure requirements pursuant to Governor Executive Order 98-04. Submission to
the Owner and DBA of the completed Disclosure (DBA 00 73 73) form will be a condition of the
Contract. The Owner cannot enter into any contract nor can DBA approve any contract, which does
not obligate the Contractor to require the submission of Disclosure (DBA 00 73 73) forms for
subcontracts exceeding $25,000.

The State reserves the rights to reject any and all bids, and to waive any formalities. Bidders shall
conform to the requirements of the Arkansas licensing laws and regulations for contractors, and shall
be licensed before his bid is submitted unless the project is federally funded pursuant to Arkansas
Code Annotated § 17-25-315.
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To:
From:
Re:
Date: 4/1/2017

5)        Failure to submit any bid security or the issuing surety company for the Bid
Bond is not qualified and authorized to do business within the State and is not
listed on the current United States Department of the Treasury's listing of
approved sureties.

6)       Bid Bond or Bid Form is not signed by the Contractor or Contractors
representative.

9)  Bid Security (Bid Bond or Cashiers Check) made out to the wrong entity
(Obligee or Payee), the bid security must be made out to the Owner. 

*This is NOT an all inclusive checklist and is only being provided as informational assistance to
bidders. Bidders should become familiar with all the bid documents, procedures, rules and laws
governing bid submittals and state contracting processes.

2)       The listed Subcontractor’s is unlicensed to do the listed work.

10) Failure to submit attachments, such as unit prices, with the bid form, if
required by the bid documents.

11) Bidder fails to initial any revised entries on the submitted bid form. All
changes shall be made by striking through the wrong entry and the corrected entry
shall be inserted on the Bid Form and initialed.

8)  Bid Bond not accompanied by the Agent’s Power of Attorney, or the name of
the resident / non resident agent is not shown on the Power of Attorney.

7)       Expired Contractor’s license or is misclassified for the work. 

3)       Bid Bond is not signed by a resident / non resident agent licensed within
Arkansas.

4)       Addenda are not acknowledged by the Contractor on the Bid Form.

All Bidders

Common Bidding Mistakes 

The following list* are the eleven most common mistakes which occur in the bid submittal process
and result in bid rejections.  

Division of Building Authority, Construction Section

1)       Not listing the Subcontractor’s name or the Contractors name (Mechanical,
Plumbing, Electrical, Roofing) in the space provided on the bid form.





1. BIDDING DOCUMENTS. Bidders may obtain complete sets of Contract Documents
from issuing office designated in the Invitation to Bid. Complete sets of Contract
Documents must be used in preparing bids; neither Owner nor Design Professional
assume responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Contract Documents. Obtaining Contract documents through any
source other than the Design Professional listed in the Invitation to Bid is not advisable
due to the risks of receiving incomplete or inaccurate information, and the bidder runs
the risk of basing bidder’s proposal on such information. The documents obtained
through the Design Professional or his representative(s) or DBA are considered the
official version and take precedence if any discrepancies occur. The fact that
documents used for bidding purposes are named "contract documents" does not
diminish in any way the right of the State to reject any and all bids and to waive any
formality.

2. EXAMINATION OF DRAWINGS, SPECIFICATIONS AND SITE OF WORK. Bidder
shall examine the Contract Documents and visit the project site of work. Bidder shall
become familiar with all existing conditions and limitations under which the Work is to
be performed, and shall base bid on items necessary to perform the Work as set forth
in the Contract Documents. Failure to do so is at the sole risk of the bidder. No
allowance will be made to Bidder because of lack of such examination or knowledge.
The submission of a Bid shall be construed as conclusive evidence that the Bidder has
made such examination.

3. INTERPRETATION OF CONTRACT DOCUMENTS DURING BIDDING.

3.1 All references to the Owner shall be interpreted to mean the Agency for whom the work 
is being contracted. 

3.2 If any person contemplating submitting a Bid is in doubt as to the true meaning of any
part of the Contract Documents or finds discrepancies in or omissions from any part of
the Contract Documents, he may submit to the Design Professional a written request
for an interpretation or correction thereof not later than five (5) calendar days before
Bid opening. In those instances where a Design Professional is not involved with the
project, written requests for interpretation or correction may be made to the DBA
Construction Section within the time frame stated above. Bidders shall not make
additions, notations, clarifications, reservations, or exceptions to the bid form proposal
or include additional documents regarding additions, notations, clarifications,
reservations, or exceptions. See also # 6.1. Segregated bids, alternate bids or
assignments ("additions") shall not be considered. The reading of a bid is not inclusive
of the Bidder's additions, notations, clarifications, reservations, or exceptions and shall
not change the Bidder's responsibilities and duties to provide all labor, materials,
services and equipment necessary for, or incidental to, the construction of the project
pursuant to the contract documents, including the time set forth and the lump sum
base bid stated in the bid proposal.  

3.3 Address all communications regarding the Contract Documents to the Design
Professional.

INSTRUCTIONS TO BIDDERS
Section 00 21 13 / Rev: August 2021
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In those instances where a Design Professional is not involved, address all such
communications to DBA Construction Section, 501 Woodlane, Suite 101N, Little Rock,
AR  72201 (501-682-1833).

3.4 Interpretation or correction of the Contract Documents will be made only by Addendum
and will be issued by fax transmission to, hand delivered to, electronic notification to or
picked up by potential bidders who received plans and specifications from the official
plan distribution entity. The Design Professional shall be responsible for issuance of all
addenda and documentation relating to its issuance (not receipt). In those instances
where a Design Professional is not involved, the DBA Construction Section shall
distribute Addenda in the above referenced manner. Bidders are responsible for
verifying if any Addenda were issued prior to bid submittal. The State will not be
responsible for oral explanations or interpretation of the Contract Documents.

3.5 Addenda issued during the bidding period will be incorporated into the Contract 
Documents. 

4. SUBSTITUTIONS.

4.1 Materials, products, and equipment described in the Contract Documents establish a
standard of required function and a minimum desired quality or performance level, or
other minimum dimensions and capacities, to be met by any proposed substitution.
Acceptability of substitutions will not be considered during bidding period.

4.2 In some cases, prior approval of material or equipment, or both shall be obtained from
Owner in order to obtain the desired color, size, visual appearance, and other features
specified.

5. TYPE OF BID.

5.1 The Work under this Contract will be awarded under a stipulated sum contract to the
lowest responsive and responsible base bid amount. No segregated bids, alternate
bids, or assignments will be considered.

5.2 The estimate of quantities is approximate only and shall be the basis for receiving unit
price bids for each item, but shall not be considered by the Bidder as the actual
quantities that may be required for the completion of the proposed work. Bidder shall
state a unit price for every item of work named in the Proposal. Bidder shall include, in
the unit prices, furnishing of labor, materials, tools, equipment, and apparatus of every
description to construct, erect, and finish the Work. The unit price bid for the items
shall be shown numerically and in the appropriate spaces provided on the Bid Form.
Such figures shall be clear and distinctly legible so that no question can arise as to
their intent or meaning. Unit price bids and totals shown in the Bid Form shall not
include costs of engineering, advertising, printing and appraising.

6. PREPARATION OF BID.
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6.1 Bid shall be made on an unaltered Bid Form identical to the form included with the
Contract Documents. Fill in all blank spaces and submit one original. Bidders shall not
strike through or add language to the bid form unless Bidders are modifying language
previously inserted by the bidders themselves. Bidders should contact the DBA
Construction Section for questions or concerns regarding the bid form. If this
solicitation requires bidding on all items, failure to do so will disqualify the bid. Bidder
shall furnish all information required by the solicitation and bid documents. Bids shall
be signed with name printed below the signature. The Contractor’s license number
issued by the Contractors Licensing Board shall be placed on the Bid Form
whenever the total project amount is $50,000 or more.

Where Bidder is a corporation, bids shall be signed with the legal name of the
corporation and the signature of an authorized officer of the corporation. Bids signed
by an agent shall be accompanied by evidence of that agent’s authority. The name of
the state of incorporation, contractor’s license number issued by the Contractors
Licensing Board should be listed. Bids submitted by contractors who are not properly
licensed shall be rejected. 

6.2 Bids submitted by a “Joint Venture/Joint Adventure” shall be signed by representatives
of each component part of the Joint Venture/Joint Adventure. The licenses of each
component part of the Joint Adventure should also be listed in the bid submittal.
Therefore, joint adventure bidders shall indicate at least two (2) signatures and should
indicate two (2) licenses numbers on the Bid Form. Exception: Joint Ventures who
have been properly licensed with the Arkansas Contractors Licensing Board as a “Joint
Venture” need only to indicate the joint venture license number on the Bid Form. Joint
Venture Bidders shall indicate at least two (2) signatures on the bid form even if they
are licensed as a joint venture.

6.3 Bidder shall not enter into an agreement for any portion of the Work (services,
materials, supplies, equipment, etc.) throughout the term of the Contract with any
design professional (or firm) who is under contract to the Owner to provide
administration of the Contract.

7. BID GUARANTEE AND BONDS.

7.1 Each bid proposal shall include a bid security in the amount of five percent of the total
bid offered, if the bid is in excess of $50,000.00. The bidder will be required to submit
a bid security, which includes enclosing a cashiers check payable to the order of the
OWNER drawn upon a bank or trust company doing business in Arkansas or by a
corporate bid bond in an amount equal to five (5) percent of the bid. The bidder shall
include in the bid the bid bond amount so that the bid represents the total cost to the
Owner of all work included in the contract. Bid bonds shall be made by a surety
company qualified and authorized to do business in the State of Arkansas and are
listed on the current United States Department of the Treasury's listing of approved
sureties. The bid bond shall be executed by a resident or non-resident agent who is
licensed by the Arkansas Insurance Commissioner to represent the surety company
executing the bond. The agent shall file a power of attorney to act on the behalf of the
bonding company with the bid bond. Bidders may utilize a DBA Bid Bond form,
however they are not required to do so; other bid bond formats are acceptable.   
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In any event, regardless of the type of bid security or the format of the bid bond
chosen by the Bidder, failure to submit a valid bid security in accordance with Arkansas 
laws and regulations, including a power of attorney with the bid bond, shall render the
bidders proposal void.

7.2 The bid security shall indemnify the Owner against failure of the Contractor to execute
and deliver the contract and necessary bond (Performance and Payment Bond) for
faithful performance of the contract. The bid security shall provide that the contractor
or surety must pay the damage, loss, cost and expense subject to the amount of the
bid security directly arising out of the Contractor’s default in failing to execute and
deliver the contract and bonds.

7.3 Owner will have the right to retain the bid security of bidders to whom an award is
being considered until the Contract has been executed and bonds if required, have
been furnished, or until specified time has elapsed so that bids may be withdrawn, or
all bids have been rejected.

7.4 Failure to execute the Contract and file an acceptable full payment and performance
bond and proof of insurance within the time frame as stated in 6(b) of Section 00 41 13
Bid Form after the intent to award has been issued to the bidder shall be just cause for
the cancellation of the award and forfeiture of the bid security, which shall become the
property of the agency, not as a penalty but in liquidated damages sustained.  Award
may then be made to the next lowest responsible bidder, or the work may be rebid and
constructed under contract or otherwise as the State determines.  The responsible low
bidder who fails to execute the Contract and submit an acceptable payment and
performance bond and proof of insurance will not be permitted to bid on any
subsequent advertisement of that project.

8. PERFORMANCE AND PAYMENT BOND. Performance and Payment Bonds are not
required for bids $50,000.00 or under, except for roofing projects. For work exceeding
$50,000.00, the Contractor shall furnish a Performance and Payment Bond in the
amount equal to 100 percent of contract price, on a form identical to the Performance
and Payment Bond Form included with the Contract Documents as security for faithful
performance of the Contract and payment of all obligations arising thereunder within
the time frame as stated in 6(b) of Section 00 41 13 Bid Form after receipt of the Intent
to Award. The bond shall be executed by a surety company qualified and authorized to
do business in the State of Arkansas and are listed on the current United States
Department of the Treasury's listing of approved sureties. The bond shall be executed
by a resident or non-resident agent licensed by the State Insurance Commissioner, to
represent the surety company and the agent shall file with the bond the power of
attorney of the agent to act on behalf of the bonding company. The bond shall be
written in favor of the Owner. Contractor shall file the bond with the Circuit Clerk in the
county where the Work is to be performed.   

Failure to deliver said bonds, as specified, shall be considered as having
abandoned the Contract and the bid security will be retained as liquidated damages.
The bidder shall include in the bid the Performance and Payment bond amount so that
the bid represents the total cost to the Owner of all work included in the contract.

9. LISTING OF SUBCONTRACTORS.
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9.1 LISTING OF SUBCONTRACTORS. Name of principal Subcontractors or Prime
Contractor (Mechanical {HVACR}, Plumbing, Electrical and Roofing) shall be listed
where indicated on the Bid Form in accordance with Ark. Code Ann. § 22-9-204 and
the contract documents. All prime contractors, as a condition to perform construction
work for and in the State of Arkansas, shall use no other Subcontractors, including his
own forces when the Subcontractor’s portion of the project is $50,000.00 or more,
except those qualified and licensed by the Contractors Licensing Board in Mechanical
(HVACR), Plumbing, Electrical and Roofing. Those principal Subcontractors or Prime
Contractor listed in these spaces must be properly licensed for the listed work
performed as determined by the Contractors Licensing Board (CLB). The bidder must
also be properly licensed and use licensed Subcontractors for all other Work
performed on or for the project that totals $50,000 dollars or more as classified and
determined by the CLB.

A bidder should request clarification from the Design Professional (or from DBA
Construction Section, if no Design Professional exists for the project), if the bidder
determines a type of work (mechanical – indicative of HVACR; electrical; plumbing;
roofing) is a component of the project, but space has not been provided on the bid form 
for the listing of such, if the bid form lists a type of Work that is not a component of the
project or if the bidder has any question on how to fill out the proposal with respect to
the listing of subcontractors. Clarification should be made in accordance with
Instruction 3.2.

9.1.1 The Prime Contractor must make a decision as to which (mechanical –indicative of
HVACR; electrical; plumbing; roofing) subcontractor or his own forces he intends to
use for each principal discipline of work. The prime contractor shall place the name(s)
of each subcontractor or his own forces he intends to perform the Work in the space
provided on the Bid Form and indicate whether the amount of the listed Work is
$50,000.00 or more. The prime contractor and/or the subcontractor listed on the bid
form must be properly licensed by the Contractors Licensing Board (CLB) for any
principal Work (mechanical –indicative of HVACR; electrical; plumbing; roofing), as
well as any other proposed Work on the project.  

If a Contractor or Subcontractor needs license classification guidance or wishes
to verify classifications and/or licensees of subcontractors or their own forces
they should contact the CLB prior to submitting the bid. If the bid form has a space for
the prime contractor to list which subcontractor(s) or his own forces he intends to utilize
to accomplish the disciplines of mechanical, electrical, plumbing, and/or roofing, the
bidder must fill in the said blank space with the name of the contractor/subcontractor
that will perform this work. Failure to complete the form correctly shall cause the bid to
be declared non-responsive, and the bid will not receive consideration.

9.1.2 It shall be mandatory that any subcontractors listed on the Bid Form by the Prime
Contractor are awarded a contract under Ark. Code Ann. § 22-9-204. Prime
Contractors who submit a bid listing unlicensed subcontractors or use unlicensed
subcontractors on a state project or any subcontractor not licensed by the Contractors
Licensing Board who perform Work having a value of $50,000.00 or more on a state
project are subject to the Contractors Licensing Board. 

9.2 License Requirement

INSTRUCTIONS TO BIDDERS 00 21 13 - 5 of 10



a.                  No person shall perform Work on the contract without possessing the
applicable Arkansas State License for the Work they are performing from the
appropriate governing Boards. Apprentices will be appropriately supervised according
to the State governing Boards requirements.  

b.                  All licensed craftsman shall have a copy of their license with them and
shall be required to provide it to a DBA or Owner Representative upon request.

9.3 Pursuant to Ark. Code Ann. § 22-9-404, the Bidder may require subcontractors to
provide a Performance and Payment Bond to the Bidder when the Subcontractor is the
selected for their portion of the Work. If the Contractor requires a Subcontractor to
furnish a Performance and Payment Bond, the Subcontractor shall be entitled to
payment of ninety-five (95) percent of the earned progress payments when due, with
the Contractor retaining five (5) percent to assure faithful performance of the
construction subcontract. Upon the approval of the Contractor, if the Subcontractor
completes fifty (50) percent of the construction subcontract the Contractor shall not
retain any further monies.

10. SUBMITTAL. Submit bid on the Bid Form in an opaque, sealed envelope. Identify the
envelope with: the words “Bid Documents”, project name and number, name of Bidder,
and Arkansas Contractors License number, if required; only one bid shall be submitted
per State Contractors license number. Submit bids in accordance with the Invitation to
Bid. All blanks on the form shall be filled out in ink or be typewritten. Erroneous
entries, alterations, and erasures shall be lined out, initialed by the Bidder, and the
corrected entry inserted on the Bid Form.

11. MODIFICATION, WITHDRAWAL AND SCRIVENERS’ ERROR.

11.1 Modification and Withdrawal. Bidder may withdraw bid at any time before bid opening
and may resubmit up to the date and time designated for receipt of bids. No bid may
be withdrawn or modified after time has been called for the bid opening. Oral
modifications to bids will not be considered. Bidder may submit written modifications
to bid in writing, by telegraph, or by facsimile and must be received by DBA at any time
prior to the expiration of the bidding time and date. All modifications shall be signed
and no modification shall show the base bid amount. Telegraph or facsimile
modifications shall require written confirmation over the Bidder's original signature
within 24 hours after bid opening.

11.2 Scriveners’ Error. Pursuant to Ark. Code Ann. § 19-4-1405 (e), bidders may request in
writing to the DBA Director, to be relieved of their bid any time after the bid opening,
but no later than 72 hours after receiving the intent to award, excluding Saturdays,
Sundays and holidays. Scriveners’ error is an error in the calculation of a bid which
can be documented by clear and convincing written evidence and which can be clearly
shown by objective evidence drawn from inspection of the original work papers,
documents, or materials used in the preparation of the bid sought to be withdrawn; and
the bid was submitted in good faith and the mistake was due to a calculation or clerical
error, an inadvertent omission, or a typographical error as opposed to an error in
judgment.
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11.2.1 Failure to make a timely request constitutes a waiver by the bidder of the bidder’s right
to claim that the mistake in his or her bid was a scriveners’ error.

12. DISQUALIFICATION OF BIDDERS. The State shall have the right to disqualify bids
(before or after opening), which includes but is not limited to, evidence of collusion with
intent to defraud or other illegal practices upon the part of the Bidder, to reject a bid not
accompanied by the required bid security or by other data required by the Contract
Documents, or to reject a Bid which is in any way incomplete or irregular.

13. APPLICABLE LAWS.

13.1 Labor. Contractors employed upon the work will be required to conform to the labor
laws of the State of Arkansas and the various acts amendatory and supplementary
thereto, and to all the laws, regulations, and legal requirements applicable thereto.

13.2 Discrimination. Bidder shall not discriminate against any employee, applicant for
employment, or subcontractor as provided by law. Bidder shall be responsible for
ensuring that all subcontractors comply with federal and state laws and regulations
related to discrimination. Upon a final determination by a court or administrative body
having proper jurisdiction that the Bidder has violated state or federal laws or
regulations, the Owner or DBA, or both may impose a range for appropriate remedies
up to and including termination of the Contract.

13.3 Taxes. Bidder shall include in the bid all state sales tax, social security taxes, state
unemployment insurance, and all other items of like nature. It is the intent that the bid
shall represent the total cost to the Owner of all work included in the contract. There
are no provisions for a contractor to avoid taxes by using the tax exempt number of a
state agency, board, commission or institutions. Said taxes shall be included in the bid
price.

13.4 State licensing laws for Contractors shall be complied with.

13.5 Disclosure. Potential Bidders are hereby notified that any bidder who desires to enter
into a contract not exempted from the disclosure requirements, that disclosure is a
condition of the Contract and that the Owner cannot enter into any such contract, nor
can DBA approve any such contract, for which disclosures are not made and the
verbiage of paragraphs a, b, and c below will be included in the body of any contract
awarded.

Potential Bidders are hereby notified that:

a.      Disclosure is required to be a condition of any present or future subcontract for
which the total consideration is greater than twenty-five thousand dollars ($25,000.00).

b.      The Contractor shall require any present or future Subcontractor, for which the
subcontract amount is greater than $25,000.00 to complete and sign the Contract and
Grant Disclosure and Certification form. The Contractor shall ensure that any
agreement, current or future between the Contractor and a Subcontractor for which the
total consideration is greater than $25,000.00 shall contain the following:
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Failure to make any disclosure required by Governor Executive Order 98-04, or any
violation of any rule, regulation or adopted pursuant to that Order shall be material
breach of the term of this subcontract. The party who fails to make the required
disclosure or who violates the rule, regulation, or policy shall be subject to all legal
remedies available to the contractor.

c.      The Contractor shall transmit a copy of the Subcontractor’s disclosure form to the
agency and a statement containing the dollar amount of the subcontract within ten (10)
days upon receipt of subcontractor’s disclosure.

Note: A copy of the “Contract and Grant Disclosure and Certification Form” DBA 00 73
73 is included within the division zero documents.

13.5 Minority Participation: Pursuant to Ark. Code Ann. § 22-9-203, the State encourages all
small, minority, and women business enterprises to submit bids for capital
improvements. Encouragement is also made to all prime contractors that in the event
they subcontract portions of their work, consideration is given to the identified groups.

13.6 The bidding, award and administration of the contract shall be made pursuant to Ark.
Code Ann. §19-4-1401 et seq., Ark. Code Ann. § 22-9-101 et seq., Ark. Code Ann. §
22-2-101 et seq. and the Minimum Standards and Criteria. The interpretation and
intent of these laws and rules take precedence in the event of any conflict with the bid
or contract documents, or both. Clarification should be made in accordance with
Instruction 3.2.

13.7 Pursuant to Ark. Code Ann. §19-11-105, no state agency may enter into or renew a
public contract for services with a Contractor who knows that the Contractor or a
Subcontractor employs or contracts with an illegal immigrant to perform work under the
contract.

Before executing a public contract, each prospective contractor shall certify in a
manner that does not violate federal law in existence on January 1, 2007, that the
Contractor at the time of the certification does not employ or contract with an illegal
immigrant. Online certification shall be made at:
https://www.ark.org/dfa/immigrant/index.php/user/welcome

If a Contractor violates this section, the Owner shall require the Contractor to remedy
the violation within sixty (60) days.  Failure to remedy the violation within the sixty (60)
days as required by law, the Owner shall terminate the contract for breach of the
contract and the Contractor shall be liable to the Owner for actual damages.

If a Contractor uses a Subcontractor at the time of certification, the Subcontractor shall
certify in a manner that does not violate federal law in existence on January 1, 2007,
that the Subcontractor at that time of certification does not employ or contract with an
illegal immigrant. Subcontractors shall submit the certification required to the
Contractor within thirty (30) days after the execution of the subcontract.  The
Contractor shall maintain on file the certification of the Subcontractor throughout the
duration of the term of the contract. If the Contractor learns that a Subcontractor is in
violation of this section, the Contractor may terminate the contract with the
Subcontractor, and the termination of the contract for a violation of this section shall
not be considered a breach of the contract by the Contractor and Subcontractor.
Contractor agrees the Owner's Representative or DBA shall have the right to request
the Contractor's records of Subcontractors illegal immigrant disclosure statements
during the course of the project.
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13.8 Pursuant to Ark. Code Ann. §25-1-501 (Act 710 of 2017), state agencies shall not enter
into contracts with companies for construction work unless the contract includes a
written certification from the company or person that the company or person is not
currently engaged in a boycott of Israel and agrees for the duration of the contract not
to engage in a boycott of Israel.

Before executing a public contract, each prospective contractor shall certify by signing
the "Anti-Boycott of Israel" certification. This certification shall be submitted as one of
the contract documents. The Contract shall not be approved until the certification is
completed and provided with the other bid documents necessary for contract approval.
If a Contractor violates this section, the Owner shall require the Contractor to remedy
the violation within thirty (30) days. Failure to remedy the violation, shall constitute a
breach of the contract and the Contractor shall be liable to the Owner for actual
damages.
Note: A copy of the "Anti-Boycott of Israel Certification" is included in section 00 45 00.

13.9 Pursuant to Ark. Code Ann. §22-9-105 (Act 422 of 2019) , contractors who have been
determined by a State Agency to be on the "Prohibited Bidders List" may not bid on
state projects. Bidders should review Section 3-324 of the Building Authority Minimum
Standards and Criteria for more information. Contractors who are determined to be
prohibited from bidding due to material issues on state contracts may not be awarded
state capital improvement contracts until the state agency has determined the material
issue is no longer of concern or the contract has been terminated or closed out,
whichever is sooner. However, the contractor's ineligible bidding status shall not
exceed more than three (3) years. 

14. LIQUIDATED DAMAGES. The amount of liquidated damages to be assessed shall be
in accordance with the amount indicated in the Contract. Bidder understands and
agrees that under the terms of the Contract to be awarded, if the Contractor fails to
complete the work within the time limit specified in the Contract, the Contractor shall
pay the Owner as Liquidated Damages, and not in the nature of a penalty the sum
specified in the Bid Form for each day completion is delayed. It is further understood
and agreed by bidder that the said sum fixed as Liquidated Damages is a reasonable
sum considering the damages that Owner will sustain in the event of any delay in
completion of the Work, and said sum is herein agreed upon and fixed as Liquidated
Damages because of difficulty in ascertaining the exact amount of damages that may
be sustained by such delay.  

15. PREBID CONFERENCE. See Section 00 11 16 – Invitation to Bid 

16. OPENING.  Bids will be opened as identified in the Invitation to Bid.

17. EVALUATION AND CONSIDERATION OF BIDS.
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17.1 It is the intent of the State to award a Contract to the lowest responsive qualified Bidder
provided the bid has been submitted in accordance with the requirements of the
Contract Documents and does not exceed the funds certified for the project by more
than 25%. The State shall have the right to waive any formalities in a bid received and
to accept the bid which, in the State's judgment, is in its best interests and upon
approval of DBA. The State shall have the right to accept any or all bids for a period
not to exceed the time frame as stated in 6(d) of Section 00 41 13 Bid Form.

17.2 Tie Bids. If two or more sealed bids are equal in amount, meet Bidding Document
requirements, and are the lowest received by the time of the bid opening, then the
apparent low bidder will be determined by lot (placing the name of the tie bidders into a
container and drawing one name). The drawing will be conducted by DBA personnel
and another person so designated by DBA in the presence of a witness and the tie
bidders or representatives. The witness shall be an employee of the State of
Arkansas. Documentation of the drawing shall be included on the bid tabulation and
be signed by those present. Nothing in the above and foregoing will diminish the
State’s reserved right to reject any and all bids and to waive any formalities.

18. EXECUTION OF CONTRACT.

18.1 The apparent low Bidder shall be prepared, if so required by the Owner, to present
evidence of experience, qualifications, and financial ability to carry out the terms of the
Contract.

18.2 The successful Bidder will be required to execute an Agreement with the Owner on a
form identical to the Agreement Form included with the Contract Documents and the
Performance and Payment Bond and Certification of Insurance and a copy of the
policies showing all endorsement, exclusions within the time frame as stated in 6(b) of
Section 00 41 13 Bid Form after receipt of the Intent to Award. Failure of the Bidder to
do so may result in the Bidder being rejected and could result in disqualification and
forfeiture of bid bond. The Owners notice to proceed shall not be issued until the
insurance certificates and coverage have been reviewed and approved by the Owner.
The successful Contractor will commence work within five (5) days of the start date
listed on the notice proceed issued by the owner or DBA.

18.3 The successful Bidder will be required to furnish Owner with proof of insurance, as
prescribed by the General Conditions and Supplementary General Conditions.

END OF DOCUMENT
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Bid Date:

Bid Time:

Bid Opening 

Location:

Division of Building Authority, 

Suite 101N, 501 Woodlane 

Avenue, Little Rock, Arkansas 

72201

Bid To: Arkansas Dept. of Parks, Heritage, and Tourism

Bid From:

DBA Project 

Number:

9002504

Project Name: Village Creek - Sport Court Complex Improvements

1)

$

2) Allowances: 

Not Required

 

3) Unit Prices: 

Not Required

4) Trench or 

Excavation 

Safety: Not 

Required

$  

BID FORM

Section 00 41 13 / Rev: August 2021

 

 

Dollar Amount Is To Be Shown Numerically

Having carefully examined the Contract Documents for this project, as well as the premises and

all conditions affecting the proposed construction, the undersigned proposes to provide all labor,

materials, services, and equipment necessary for, or incidental to, the construction of the project

in accordance with the Contract Documents within the time set forth, for the lump sum base bid

of:

Dollar Amount Is To Be Shown Numerically

Please Note: Do not strike through or add language to the bid form. See Instruction to Bidders #6.1 
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5) Completion 

Date:

Number of Calendar Days: 90

On or Before Date:

6)

a.

b.

$250

c.

d. That this bid may not be withdrawn for a period of: 30 calendar days after the bid opening.

e.

f.

g.

That the undersigned understands that the State reserves the right to reject any and all bids and

to waive any formality.

The Bidder agrees that the work will be complete in accordance with the contract

documents and ready for Substantial Completion:

The undersigned, in compliance with the Contract Documents for the construction of the above

named project, does hereby declare:

N/A

The undersigned further agrees that the bid security payable to Owner and accompanying this

proposal shall become the property of the Owner as liquidated damages if the undersigned fails

to execute the Contract or to deliver the required bonds and proof of insurance to the Owner

within the time frame as stated in paragraph 6 (b) from receipt of the Intent to Award as these

acts constitute a breach of the Contractor’s duties.

That if awarded the Contract, the undersigned will enter into an Agreement, on a form identical to

the form included in the Contract Documents and execute required performance and payment

bonds and proof of insurance within ten (10) days after receipt of the Intent to Award, will

commence work within five (5) days after the start date of the Notice to Proceed, and will

complete the Contract fully by Completion Date indicated. Should the undersigned fail to fully

complete the work within the above stated time, he shall pay the Owner as fixed, agreed and

liquidated damages and not as a penalty, the sum of:

Dollar amount of liquidated damages per day: until work is completed or accepted.

The names of subcontractors and the nature of the work to be performed by each one have been

included on the Bid Form.

The undersigned understands that the Owner's intent is to construct all facilities proposed within

the limits established by the funds appropriated for the project. 

The following prevailing wage rates will apply:

Bidders are hereby notified that prevailing wage rates will not apply.

Please Note: Do not strike through or add language to the bid form. See Instruction to Bidders #6.1 
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h.

7) The following document(s) is attached  to and made a condition of this bid. 
a. Bid Security

8)

#: Dated:

#: Dated:

#: Dated:

#: Dated:

#: Dated:

#: Dated:

#: Dated:

Please Note: Do not strike through or add language to the bid form. See Instruction to Bidders #6.1 

Bids submitted by a “Joint Venture/Joint Adventure” shall be signed by representatives of each

component part of the Joint Venture/Joint Adventure. The licenses of each component part of the

Joint Adventure should also be listed in the bid submittal. Therefore, Joint Adventure bidders shall

indicate at least two (2) signatures and should indicate two (2) licenses numbers on the Bid Form.

Exception: Joint Ventures who have been properly licensed with the Arkansas Contractors

Licensing Board as a “Joint Venture” need only to indicate the Joint Venture license number on

the Bid Form. Joint Venture Bidders shall indicate at least two (2) signatures on the bid form even

if they are licensed as a Joint Venture.

The undersigned acknowledges receipt of and inclusion as a part of the Contract Documents the

following addenda(s):
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9)

Mechanical:

Not Required

Plumbing:

Not Required

Electrical:

Not Required

Roofing:

Not Required

Important Notice: If the Bid Form notes any or all of the above Subcontractor's (Mechanical

(HVACR), Electrical, Plumbing, and/or Roofing) as "Required", you must list a subcontractor or

list your own forces as applicable or your bid will be declared non-responsive. 

Important Please Note

Indicate the name(s) of each entity performing the listed work below and answer the follow-up question. All

Mechanical, Plumbing, Electrical, and Roofing Subcontractors or your own forces if applicable shall be listed

regardless of qualifications, licensures or work amount. Bidders should consult the project manual on how

to fill out this form. Failure to name the subcontractor or prime contractor in the space provided shall cause

the bid to be declared non-responsive and the bid will not receive consideration. 

 

 

 

 

Listing of Mechanical, Plumbing, Electrical, and Roofing Subcontractors or the Prime Contractor if 

the portion of work will be performed with your own forces.
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Project Name: Project #: 9002504

Individual Entity of Company

Legal Name of the Entity or Company Contractors License Number

By:
Signature of Authorized Officer of the Company Date

Print Name Email Phone Number

Street Address City State Zip Code

Corporation (Must Include with bid a copy of the authorized officer's authority to sign)

By:
Signed With Legal Name of the Corporation State of Incorporation Contractor License Number

By:
Signature of Authorized Officer of the Corporation Date

Print Name Email Phone Number

Street Address City State Zip Code

Joint Venture or Adventure

1st Entity or Company (legal Name ) Contractors License Number

By:
Signature of Authorized Officer of the Company Date

Print Name Email Phone Number

Street Address City State Zip Code

2nd Entity or Company (legal Name ) Contractors License Number

By:
Signature of Authorized Officer of the Company Date

Print Name Email Phone Number

Street Address City State Zip Code

Please Complete the Appropriate Section (Complete Only One)

Village Creek - Sport Court Complex Improvements

Bid Form Signature Page
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KNOW ALL PERSONS BY THESE PRESENTS:

That we, , as Principal,

and, , as Surety, a 

corporation duly organized under the laws of , and who is

unto , the State

(1) Enter into a written agreement in accordance with the Bid Document.

(3) Furnish certificates of insurance and all other items as required by the Bidding

United States Department of the Treasury's listing of approved sureties, and held and firmly bound

Arkansas Dept. of Parks, Heritage, and Tourism

9002504

Village Creek - Sport Court Complex Improvements

qualified and authorized to do business in the State of Arkansas and is listed on the current

of Arkansas and entities thereof as Obligee (owner/agency), in the sum of five (5) percent of the

amount of the bid and for payment of which in lawful money of the United States, well and truly to be

made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and

severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, Principal has

Bid Bond

Section 00 43 13 / Rev: August 2021

NOW, THEREFORE, if Principal is not released from his bid as defined in the Bidding

Documents and, if selected as the apparent lowest responsible Bidder, Principal shall, within the time

period specified in the Bidding Documents, do the following:

submitted a Bid for the work on Division of Building Authority Project number/name:

(2) File a performance and payment bond, which guarantees faithful performance and

payment for labor and materials as required by the Bid Documents, in the County where

the work is to be performed and provide said bond to the obligee.

Documents.
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IN WITNESS WHEREOF, we have hereunto set our hands this ________________ day of 

______________________, 20___.

In the event of the disqualification of said Bid due to failure of Principal to enter into such

agreement and furnish such bonds, certificates of insurance, and all other items as required by the

bidding documents, Principal and Surety shall pay obligee the damage, loss, cost, and expenses

subject to the amount of the bid security directly arising out of the Principal's default in failing to

execute and deliver the contract and the performance/payment bond. Liability shall be limited to five

(5) percent of the amount of the bid.

Signature*:

This bid bond is given in accordance with Arkansas laws and regulations, including Arkansas

Code Ann. §19-4-1405, §22-9-203 and §22-9-402. This bid bond is binding upon the above named

parties, and their successors, heirs, assigns and personal representatives. Executed by the parties

who individually represent that each voluntarily enters into and has the authority to enter into this

agreement.

* Bids shall be rejected if a proper bid bond/power of attorney is not submitted. Bid Bonds

must be executed by a resident/non-resident agent licensed by the Arkansas Insurance

Commissioner to represent the surety which have qualified and are authorized to do business

in Arkansas and is listed on the current United States Department of the Treasury's listing of

approved sureties. The Power of Attorney of the agent to act on behalf of the surety shall be

submitted with this Bid Bond.

Signature:

License Number*:

Title:

Surety Name:

Surety NAIC Number:

Resident/Non-Resident Agent Name:

Contractor Name:

Principal Company Name:
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THIS AGREEMENT entered into this by and between

and 

County, designated as

9002504

2)     

        to be made  as set  forth in  the  Contract  Documents,  the  Contractor  hereby agrees to furnish

        all tools, labor, equipment, and materials, and  to  build and construct  that  certain  project  in 

and the Department of Transformation and Shared Services, Division of Building Authority (DBA),

WITNESSETH:

-$                        1)    That for and in consideration of the payment by the Owner in the amount of

Project Name: Village Creek - Sport Court Complex Improvements

Cross

Owner may at any time during the progress of the work alter, change, subtract from, or add to

said Contract Documents without violating this Agreement or the terms thereof. Said changes,

alterations, subtractions, or additions shall be set forth in writing in a document referred to as a

“Change Order”. Said document shall not be effective unless approved by the DBA. Once

effective, the Change Order shall be attached hereto and incorporated herein by reference and

shall be made a condition or term of the Contract Documents. Nothing contained in the Change

Order shall be construed to waive the sovereign immunity of the State or entities thereof. 

AGREEMENT FORM

Section 00 52 13 / Rev: August 2021

hereinafter referred to as the Contractor,

hereinafter referred to as the Owner,Arkansas Dept. of Parks, Heritage, and Tourism

Project # :

consisting of construction, more specifically described in the Contract Documents attached

hereto and incorporated herein by reference. Contract Documents include the following: the

Agreement Form (this instrument); the Invitation to Bid; Instruction to Bidders; Bid Form; all

Addenda; Performance and Payment Bond; General and Supplementary Conditions; Drawings

and Specifications, Drawings listed in the Specifications; Notice to Proceed; Negotiated

Changes Documents; and Change Orders. All capital improvements shall be in exact accord

with the Contract Documents filed with the Construction Section Office, Division of Building

Authority, located in Little Rock, Arkansas, on:

The Division of Building Authority (DBA) Construction Section shall have direct contract

supervision. Said capital improvements shall be to the satisfaction of the DBA Construction

Section, and in accordance with the laws of the State of Arkansas, and the work shall be subject

to inspection and approval at all times by the appropriate state and federal agencies.    
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3)

In: 90

4)

5)

6)

7)

Should Contractor be delayed in the execution or completion of the Work by the act, neglect or

default of the State, or by any damage by fire, weather conditions or other casualty or event for

which the Contractor is not responsible, or by general strikes or lockouts caused by acts of

employees, then any extended period shall be determined and fixed by the Owner with approval

given by DBA Construction Section. Said extended period shall be the time for a period

equivalent to the time lost by reason of any or all of the causes aforesaid, but no such allowance

shall be made unless a claim therefore is presented in writing to the Owner or DBA Construction

Section within seven calendar days of the occurrence of the event causing the delay.

It is mutually agreed between the parties that in the performance of this contract, Contractor is

acting independently and in no sense as Agent of the State. Contractor shall not let, assign, or

transfer this contract or any interest therein, without the written consent of the Owner and DBA.

It is agreed and understood between the parties hereto that the Contractor shall accept and the

Owner will pay for the Work, at the prices stipulated in the Contract Documents, such payment

to be in the form of legal tender, and the payment shall be made at the time and in the manner

set forth in the Contract Documents.

Any laborer or mechanic employed by the Contractor or any Subcontractors for this project,

directly on site for the Work covered by the Contract Documents, shall be paid a rate of wages

required by the Contract Documents, if required. If the Owner or DBA, or both discovers that

wages less than the rate of wages specified by the Contract Documents have been or are being

paid, then the Owner or DBA, after giving written notice to the Contractor, will terminate the

Contractor’s right to proceed with the project Work or such part of the Work as to which there

has been a failure to pay the required wages and to prosecute the Work to completion by

contract or otherwise, and the Contractor and his sureties shall be liable to the Owner for any

excess costs occasioned thereby. 

The Contractor agrees, for the consideration set forth in the Bid Form, to begin work within the 

time frame stated in 6 (b) of Section 00 41 13 Bid Form after a Notice to Proceed is issued and 

to complete the work:

Calendar Days

On or Before: N/A

If the Contractor fails to complete the work within the time limit herein specified, he shall pay to

the Owner, as liquidated damages and not in the nature of a penalty, the sum specified in the

Bid Form of for each calendar day delayed, it being understood and agreed between the parties

hereto that the said sum fixed as liquidated damages is a reasonable sum, considering the 

Owner will sustain in the event of any such delay, and said amount is herein agreed upon and

fixed as liquidated damages because of difficulty of ascertaining the exact amount of damages

that may be sustained by such delay. The said sum shall be deducted from the amount of the

contract. 
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8)     

9)     

10)     

a)

b)

c)

11)

Contractor shall promptly repair, at his own expense and to the satisfaction of the Owner and

DBA Construction Section, damage done by him or his employees or agents at the work site, or

to the public property or buildings, or both, and will save the State harmless from all claims of

any person for injury to person or to property occasioned by his act, or the acts of his employees

or agents, while in the execution of the work specified.

The Owner or DBA, or both may terminate this agreement to the extent Owner’s funds are no

longer available for expenditures under this agreement.

Failure to make any disclosure required by Governor’s Executive order 98-04, or any violation of

any rule, regulation, or policy adopted pursuant to that Order, shall be a material breach of terms

of this contract. Any contractor, whether an individual or entity, who fails to make the required

disclosure or who violates any rule, regulation, or policy shall be subject to all legal remedies

available to the Agency.

The Contractor shall prior to entering any agreement with any subcontractor, for which

the total consideration is greater than $25,000.00, require the subcontractor to

complete a Contract and Grant Disclosure and Certification Form. The Contractor

shall ensure that any agreement, current or future between the contractor and a

subcontractor for which the total consideration is greater than $25,000.00 shall contain

the following:

Failure to make any disclosure required by Governor Executive Order 98-04, or any

violation of any rule, regulation or adopted pursuant to that Order, shall be a material

breach of the term of this subcontract. The party who fails to make the required

disclosure or who violates the rule, regulation, or policy shall be subject to all legal

remedies available to the Contractor.

The Contractor shall, within ten days of entering into any agreement with a

subcontractor, transmit to Division of Building Authority; a copy of the Contract and

Grant Disclosure and Certification Form (00 73 73) completed and signed by the

subcontractor and a statement containing the dollar amount of the subcontractor.

The terms and conditions regarding the failure to disclose and conditions which

constitutes material breach of contract and rights of termination and remedies under

the Executive Order 98-04 are hereby incorporated within.

Nothing in this Contract shall be construed to waive the sovereign immunity of the STATE OF

ARKANSAS or any entities there of.
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9002504

Project Name:

Contractor: Legal Name of the Entity or Company

Signature of Authorized Officer of the Company Date

Print Name Title Email Address

Street Address City State Zip Code

Arkansas Dept. of Parks, Heritage, and Tourism

Owner: Agency Name

Signature of Authorized Officer of the Agency Date

Print Name Title Email Address

1 Capitol Mall, Suite 4B.215 Little Rock, Arkansas 72201

Street Address City State Zip Code

By: Date:

Title

Approved: Transformation & Shared Services, Division of Building Authority

Executed by the parties who individually represent that each have the authority to enter into this 

Contract.

Project # :

Village Creek - Sport Court Complex Improvements
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1) We

9002504

2)

a.

i.

ii.

b.

i.

said  amount  to be deemed a Performance 

responsible for the following:

Performance Bond

improvement contract (Contract) with the Owner for:

Performance Bond and Payment Bond Agreement. The Principal and Surety state that the Surety

is a solvent corporate surety company authorized to do business in the State of Arkansas and is  

Principal has by written agreement dated entered into a capital

Under this Performance Bond and Payment Bond Agreement, the Principal and Surety shall be 

Village Creek - Sport Court Complex Improvements

Principal shall pay all persons all indebtedness for labor or material furnished or

performed under the Contract and in doing so this obligation shall be null and void.

Project #

PERFORMANCE AND PAYMENT BOND

Section 00 61 13 / Rev: August 2021

-$                        

listed on the current United States Department of Treasury's listing of approved sureties.

, (Surety), are held and firmly bound, jointly

,  as  Obligee (Owner), 

Bond payable to Owner and in the separate amount of  $                           -   said amount to be 

deemed a Payment  Bond  payable to proper claimants such amounts subject to the terms of this 

, (Principal), and

and severally, unto Arkansas Dept. of Parks, Heritage, and Tourism

in the initial Contract amount of 

.The above referenced Contract is incorporated herein by reference.

Payment Bond

The Principal shall faithfully perform the above referenced Contract, which is incorporated

herein by reference.

In the event that the Principal defaults in its performance of its obligations under the

Contract, the Principal and the Surety, jointly and severally, shall indemnify and save

harmless the Owner from all cost and damage which the Owner may suffer by reason of

Principal's failure to perform the Contract. Said indemnification shall include, but not be

limited to, full reimbursement and repayment to the Owner for all outlays and expenses

which the Owner may incur in making good any such default of the Contract by the

Principal. 
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ii.

3)

By:

Date

By:

Date

Agent's License Number Surety Company's NAIC Number

Print Agent's Name Date

Street Address

City County State Zip Code

Business Phone Number Email Address

Contractor's (Principal) Signature

Arkansas Resident Agent or Non-Resident Agent Signature (attach Power of Attorney)

In the event that Principal fails to pay for such indebtedness, such persons shall have a

direct right of action against the Principal and Surety, jointly and severally, under this

obligation, subject to the Owner's priority.

This Performance Bond and Payment Bond is given in accordance with Arkansas laws and 

Executed by the parties who individually represent that each voluntarily enters into and has the

authority to enter into this agreement.

rules, including Ark. Code Ann. § 18-44-501 et seq., §19-4-1401 et seq., and § 22-9-401 et seq. The

Surety guarantees that the Principal shall comply with Ark. Code Ann. § 22-9-301 et seq. by payment

and full compliance with all prevailing hourly wage contract provisions where the contract amount

exceeds the amount provided by law.

Any changes made in the terms of the Contract, including but not limited to, the amount of the

Contract, or in the work to be performed pursuant to the Contract or the giving by the Owner of any

extension of time for the performance of the Contract, or any other forbearance on the part of either

the Owner or the Principal to the other shall not in any way release the Principal and the Surety or

Sureties or either or any of them, their heirs, personal representatives, successors or assigns from

their liability hereunder, notice to and consent of the Surety or Sureties of any such change, extension

or forbearance being are hereby voluntarily waived. In no event shall the aggregate liability of the

Surety exceed the greater amount of the Contract, including DBA approved change orders.

This Performance Bond and Payment Bond Agreement is binding upon the above named parties,

and their successors, heirs, assigns and personal representatives.
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9002504 Owner/Agency:

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION:

PARTIAL SUBSTANTIAL COMPLETION

The partial substantial completion includes the following area(s):

established as: , which is the date of commencement

of applicable warranties required by the Contract Documents, and  assumption  by  the  Owner  of

responsibility  for  maintenance,  security,  heat,  utilities,  damage  to  the  Work  and  insurance 

excepting as stated below.

FULL SUBSTANTIAL COMPLETION

, which  is  the  date  of  commencement  of

applicable  warranties  required  by  the  Contract  Documents, and  assumption  by  the  Owner of

responsibility  for  maintenance,  security,  heat,  utilities,  damage  to  the  Work  and  insurance 

excepting as stated below.

The Work performed under this Contract has been reviewed and found to be substantially complete.

The  Date  of  Substantial  Completion  for  the  Project  is  hereby  established  as:

The Date of Substantial Completion of the Work, or designated portion thereof, is the date certified

by the Design Professional and approved by the Owner and DBA when the Work is sufficiently

complete, in accordance with the Contract Documents, so the Owner can occupy or utilize the Work

or designated portion thereof for the use for which it is intended, as expressed in the Contract

Documents.  Check the appropriate box below to denote a full or partial substantial completion.

The Work performed under this Contract has been reviewed and found to be substantially complete.

The Date of Substantial Completion for the above  portion(s)  of  the  Project is hereby 

The responsibilities of the Owner and the Contractor shall be as follows: ( Note - Owner's and

Contractor's legal and insurance counsel should determine and review insurance requirements and

coverage; Contractor shall secure consent of the Surety Company, if any.)

A list of punch list items to be completed or corrected, prepared by the Contractor and verified and

amended by the Architect/Engineer is attached hereto. The failure to include any items on such list

does not alter the responsibility of the Contractor to complete all Work in accordance with the

Contract Documents. The date of commencement of warranties for items on the attached list will be

the date of final completion and inspection/acceptance by the Architect/Engineer, Owner and DBA.

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project Name:

Arkansas Dept. of Parks, Heritage, and Tourism

Village Creek - Sport Court Complex Improvements

Section 00 65 16 / Rev: August 2021

DBA Project Number:
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Certification of Design Professional:

Signature Title Date

Approval of Contractor:

Signature Title Date

Approval of Owner-Agency:

Signature Title Date

Signature Title Date

Cc:  Surety Company

10800 Financial Centre Pkwy, Suite 500

Little Rock, Arkansas 72211

Address:

Firm Name: Halff Associates, Inc.

In the case of a full substantial completion the Owner and Contractor understand and agree that all

items listed on the attached punch list must be completed within 30 calendar days from the date of

substantial completion. Failure to complete the punch list items within the above referenced

timeframe may result in notification to and request for action of the Surety Company's Performance

and Payment Bond.

Approval of Dept. of Transformation and Shared Services, Division of Building Authority:

Address:

Company Name:

Little Rock, Arkansas 72201

Agency Name: Arkansas Dept. of Parks, Heritage, and Tourism

Address: 1 Capitol Mall, Suite 4B.215
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Project Name:

We, the undersigned parties, state:

1)

established as:

2)

3)

4)

Contractor: Design Professional:

Contractor Company/Corporation Name Design Professional Firm Name

By: Contractor Authorized Representative By: Design Professional Authorized Representative 

Print Name                                Date Print Name                                Date

State Agency, Board & Commission:

Owner/Agency Name

By: Agency Authorized Representative Print Name                                Date

Print Name                                Date

By: DBA Observer or Authorized Representative

9002504 Village Creek - Sport Court 

 Certificate of Final Completion – Capital Improvement Project

The date of final completion for the above referenced project is herein 

Arkansas Dept. of Parks, Heritage, and 

Tourism

The substantial completion certificate previously executed established the twelve (12)

month warranty period for projects and a twenty four (24) month warranty for roofing

projects, or both. Sixty (60) days prior to the warranty expiration the parties listed

below shall conduct a final warranty inspection; this report will be delivered to the

Contractor who will correct all defects identified in the Design Professionals or

Owners follow-up inspection reports. 

Pursuant to Arkansas Code Annotated §22-9-604, retainage shall be released within

thirty (30) days of the final completion date. The establishment of the final completion

date shall not be deemed to relieve the Contractor of its obligation contained in the

contract documents including but not limited to providing all close out documents for

final payment.

All known details of the project are resolved and there is no uncompleted work left, no

Contractor claims or outstanding progress payment(s).

The project punch list items, excluding warranty work is complete.

Halff Associates, Inc.

DBA Project Number:

Division of Building Authority 

Section 00 65 19 / Rev: August 2021





Comes the undersigned, who does hereby swear and affirm that:

1.  My name is: , and

I am doing business as:

and my legal address is:

2.  Except as stated in Paragraph Four (4) below, pursuant to Contract # :

which was executed on:

Affiant's Signature Date

STATE OF ARKANSAS >

>

COUNTY OF:

Subscribed and Sworn To before me this __________ day of ___________________ 20____

My Commission Expires: _______________________.

Release of Claims

Section 00 65 19.13 / Rev: August 2021

9002504

, on the following project:

Notary Public

Village Creek - Sport Court Complex Improvements

I have paid and have otherwise satisfied all obligations for all furnished materials and equipment, all

work, labor and services performed, and for all known claims against the Contractor arising in any

manner in connection with the performance of the above referenced contract for which the Owner

might in any way be held responsible.

3. Except as stated in Paragraph Four (4) below, to the best of my knowledge, information

and belief, the releases or waivers of Claims, attached hereto and incorporated herein, includes the

above referenced contract, all subcontractors, all suppliers of materials and equipment, and all

performers of work, labor or services who have or may have claims against the Owner arising in any

manner out of the performance of the Contract.

4. The Exceptions are: (if none exists, then indicate "none". The Contractor shall furnish a

written explanation to the Owner for each exception.) 

Verification
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Comes the undersigned, who does hereby swear and affirm that:

1.    My name is and I am an authorized

representative of a surety company.

2.    With regards to the Project

; Contract Date

 Contractor, and the Project Owner

; I hereby approve the final

AFFIANT SIGNATURE DATE

STATE OF ARKANSAS >

>

COUNTY OF:

Subscribed and Sworn To before me this __________ day of ___________________ 20____

My Commission Expires: _______________________.

Notary Public

Consent of Surety

Section 00 65 19.19 / Rev: August 2021

VERIFICATION

Arkansas Dept. of Parks, Heritage, and Tourism

payment to the Contractor. I agree that the final payment to the Contractor shall not relieve the

Surety Company of any of its obligation as set forth in the contract with the State of Arkansas and this

Contractor.

Village Creek - Sport Court Complex Improvements

9002504DBA Project #
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1.1

1.1.1

1.1.2

1.1.3

1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

Project: The total capital improvement project described in the Contract
Documents.

Drawings: Graphic and textual portions of the Contract Documents showing the
design, location, and dimensions and size of the Work, generally including plans,
elevations, sections, details, schedules, and diagrams.

ARTICLE 1 -- GENERAL PROVISIONS

DEFINITIONS

Contract Documents: Contract Documents consist of Agreement; Invitation to Bid;
Instruction to Bidders; the Bid Form; the Bid and the Performance and Payment
Bonds; General and Supplementary Conditions; Specifications; Drawings; Addenda
issued prior to execution of the Contract; Front End Documents; all DBA approved
Change Orders; Wage Rate Determinations (if required); other documents listed or
referred to in the Agreement; and modifications issued after execution of the
Contract and signed by Contractor and Owner, and approved by DBA.

Contract: The Contract Documents form the Contract for construction. The
Contract Documents will not be construed to create a contractual relationship
between the Design Professional and Contractor, between the Owner and a
Subcontractor, between the Owner and Design Professional, or between entities
other than the Owner and Contractor; however, a contractual relationship does
exist between the Contractor and the agency referred to as Owner, and DBA for
approval purposes.

Work: Construction and services required by the Contract Documents whether
completed or partially completed, include tools, labor, equipment, supplies,
transportation, handling, and incidentals provided by the Contractor.

Specifications: Written requirements for materials, equipment, systems, standards,
and workmanship for the Work, and performance of related services.

Project Manual: Volume, which may include the bidding requirements, forms,
contracting requirements, and the Specifications.

Owner: The person or entity identified as such in the Contract Agreement, referred
to throughout the Contract Documents as singular in number. The term Owner
means the Owner which is a party to this contract.
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1.1.9

1.1.10

 
1.1.11

1.1.12

1.1.13   

1.1.14

1.1.15

1.2

1.2.1

1.2.2

Sites:  The particular location of that part of the project being considered.

Design Professional (Architect/Engineer/Consultant): The person or entity identified
as such in the Agreement, lawfully licensed to practice architecture or engineering
or another field of expertise and under contract to Owner to provide design service,
advice, and consultation, referred to throughout the Contract Documents as if
singular in number. The term Design Professional means the Architect/Engineer/
Consultant or the authorized representative.

Subcontractor: Any person, firm, or corporation with a direct contract with the
Contractor who acts for or in behalf of the Contractor in executing a portion of the
Work. The term Subcontractor is referred to as singular in number and means the
Subcontractor or the Subcontractor-authorized representative.

Organization of the Specifications into divisions, sections, and articles, and
arrangement of Drawings will not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade.

State:  The Owner or DBA, or both

Day(s): Unless specifically referred to as calendar days, “day(s)” refers to a period
of time meaning “work” days.

INTENT

The intent of the Contract Documents is to set forth the standards of construction,
the quality of materials and equipment, the guarantees that are to be met, and to
include items necessary for proper execution and completion of the Work. The
Contract Documents are complementary and what is required by one will be as
binding as if required by all. Performance by the Contractor shall be required to the
extent consistent with the Contract Documents and reasonably inferable as
necessary to produce indicated results.

Inspector: A duly authorized representative of the Owner, DBA and Design
Professional, designated for detailed inspection and/or observations of materials,
construction, workmanship, and methods of construction.

Contractor: The person or entity identified as such in the Contract Agreement,
referred to throughout the Contract Documents as singular in number. The
Contractor means the person or other entity entering into the contract with the
Owner. The term Contractor means the Prime Contractor or the Prime Contractor-
authorized representative.
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1.2.3

1.3

1.3.1

1.4

1.4.1

1.4.2

1.4.3

1.4.4

2.1 LAND

2.1.1

2.1.2

2.2

Whenever in these Contract Documents the words "as ordered", "as directed", "as
required", "as permitted", "as allowed", or words or phrases of like importance are
used, it shall be understood that the order, direction, requirement, permission, or
allowance of the Owner and Design Professional is intended.

Whenever in these Contract Documents the word "product" is used, it shall be
understood that the materials, systems, and equipment will be included.

Whenever in these Contract Documents the word "provide" is used, it shall be
understood that it means to "furnish and install".

ARTICLE 2 -- OWNER

The Owner will provide the lands shown on the Drawings upon which the Work
shall be performed. The Owner will provide a right-of-way for access to the project
site.

The Contract Documents frequently omit modifying words such as "all" and "any"
and articles such as "the" and "an", but the fact that a modifier or an article is
absent from one statement and appears in another is not intended to affect the
interpretation of either statement.

Terms capitalized in the Contract Documents include those which are specifically
defined, the titles to numbered sections and articles, identified references to
paragraphs, and the titles of other published documents.

CAPITALIZATION

Unless otherwise stated in the Contract Documents, words which have well-known
technical or construction industry meanings are used in the Contract Documents in
accordance with such recognized meanings.

RIGHT OF ENTRY BY OWNER

INTERPRETATION

The Owner will provide base lines for the location of the principle component parts
of the Work with a suitable number of benchmarks adjacent to the Work.
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2.2.1

2.3

2.3.1

3.1

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.2

OWNER'S RIGHT TO CARRY OUT THE WORK

The Owner and his authorized representative will have the right to enter the
property or location on which the Work shall be constructed. The Owner further
reserves the right to construct or have his authorized agents construct such work
as the Owner will desire, so long as these operations do not interfere with or delay
the work being constructed under this Contract.

If the Contractor defaults or neglects to perform the Work in accordance with the
Contract Documents, including the requirements with respect to the schedule of
completion, and fails after ten days written notice from the Owner to correct the
deficiencies, or fails to work diligently to correct the deficiencies. The Owner may
deduct the cost thereof from the payment then or thereafter due the Contractor.

The Contractor shall perform the Work in accordance with the Contract
Documents.

The Contractor shall furnish labor, materials, equipment, and transportation
necessary for the proper execution of the work unless specifically noted otherwise.
The Contractor shall do all the work shown on Drawings and described in
Specifications and all incidental work considered necessary to complete the project
in a substantial and acceptable manner, and to fully complete the work or
improvement, ready for use, occupancy and operation by the Owner. Drawings
and Specifications shall be interpreted by the Design Professional or the Owner if
no Design Professional exists for the project. 

The Contractor shall cooperate with the Owner, Design Professional, Inspectors,
and with other contractors on the Project. Contractor shall allow inspectors acting
in an official capacity, to have access to the project site.

ARTICLE 3 -- CONTRACTOR

The Contractor shall determine that the final and completed work on the project is
in accordance with the Contract Documents. The failure of the Design Professional
to find or correct errors or omissions in the use of materials or work methods during
the progress of the work shall not relieve the Contractor from his responsibility to
correct all the defects in the Work.

The Contractor shall assist in making final inspections and shall furnish such labor
and equipment as may be required for the final tests of equipment, piping, and
structures.

REVIEW OF FIELD CONDITIONS

GENERAL
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3.2.1

3.2.2

3.3

3.3.1

3.3.2

a.

b.

c.

d.

3.3.3

3.3.4

 

In the event of conflict among the Contract Documents, interpretations will be
based on the following order of precedence, stated highest to lowest:

REVIEW OF CONTRACT DOCUMENTS

The Contractor shall study and compare Drawings, Specifications, and other
instructions as a Construction Professional, not as a Design Professional and shall
report to the Design Professional at once any error, inconsistency, or omission
discovered.

Before ordering material or doing Work, the Contractor shall verify all
measurements involved and shall be responsible for the correctness of same. No
extra charge or compensation will be allowed on account of difference between
actual dimensions and the measurements indicated on Drawings; differences which
may be found shall be submitted to Design Professional for consideration before
proceeding with the Work. 

This Division Zero (0) shall control in the event of conflict between this Division
Zero (0) and other Divisions.

Drawings may show the location or existence of certain exposed and buried utilities
as well as existing surface and subsurface structures. The Owner assumes no
responsibility for failure to show any or all such utilities and structures on the
Drawings or to show such in the exact location. It is mutually agreed such failure
will not be considered sufficient basis for claims for extra work or for increasing the
pay quantities in any manner unless the obstruction encountered necessitates
substantial changes in the lines or grades or requires the building of a special
structure.

Since the Contract Documents are complementary, the Contractor shall take no
advantage of any apparent error or omission in the Drawings and Specifications.
The Owner or Design Professional shall furnish interpretations as deemed
necessary for the fulfillment of the intent of the Drawings and Specifications.

Discrepancies found between the Drawings and Specifications and actual site
conditions or any errors or omissions in the Drawings or Specifications shall be
immediately reported to the Design Professional or in the case where a Design
Professional is not on the Project, the Owner shall be notified, who shall address
such error or omission in writing. Work done by the Contractor after discovery of
such discrepancies, errors, or omissions shall be at the Contractor's risk and
expense.

Addenda to Drawings and Specifications with those of later date having
precedence.
Drawings and Specifications

The Agreement
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3.3.5

3.4

3.4.1

3.4.2

3.5

3.5.1

3.5.2

3.5.3

3.5.4

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

The Contractor shall make timely requests of the Owner or Design Professional for
additional information required for the planning and production of the Work. Such
requests shall be submitted as required, but shall be filed in ample time to permit
appropriate action to be taken by all parties involved so as to avoid delay.
Contractor understands and agrees that it is Contractor’s duty to determine the
need for, and to request said additional information in writing from the Design
Professional by such date as allows Design Professional to provide the information
to the Contractor by a date that will not adversely affect Contractor’s ability to
complete the Work by the date specified in the Contract.

Product Data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams, and other information furnished by the
Contractor to illustrate materials or equipment for some portion of the Work.

The Contractor shall keep on the work site a copy of the drawings and
specifications and shall at all times give the Owner, Design Professional, and DBA
access thereto. Anything mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned in the specifications, shall
be of like effect as if shown or mentioned in both. In case of differences between
the drawings and specifications the more stringent document will prevail.

Shop Drawings are drawings, diagrams, schedules, and other data specially
prepared for the Work by the Contractor or a Subcontractor, sub-subcontractor,
manufacturer, supplier, or distributor to illustrate some portion of the Work. The
Owner or their designated representative may duplicate, use, and disclose in any
manner and for any purpose shop drawings delivered under this contract.

Samples are physical examples that illustrate materials, equipment, or
workmanship and establish standards by which the Work will be judged.

The Contractor shall provide shop drawings and other submittals, settings,
schedules, and other drawings as may be necessary for the prosecution of the
Work in the shop and in the field as required by the Drawings, Specifications, or
Design Professional instructions. The Contractor shall coordinate all such
drawings, submittals etc. and review them for accuracy, completeness, and
compliance with other contract requirements.  

REQUEST FOR SUPPLEMENTARY INFORMATION

Additional instructions may be issued by the Design Professional during the
progress of the Work to clarify the Drawings and Specifications or as may be
necessary to explain or illustrate changes in the Work.
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3.6

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.7

The Contractor shall provide materials and supplies not subject to conditional sales
agreements, or other agreement reserving unto the seller any right, title, or interest
therein. All materials and supplies shall become the property of the Owner upon
final acceptance of this Contract by the Owner.

The Contractor may make substitutions only with the consent of the Owner, after
evaluation by the Design Professional, and in accordance with a Change Order.

UNAUTHORIZED WORK

Any deviation from the contract documents shall be disclosed upon submission to
the Owner/Design Professional. Approval shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility
for complying with the requirements of this contract. Any work done before
receiving approval from the Owner/Design Professional will be at the Contractor’s
risk.

If shop tests are to be conducted, the Contractor shall notify the Owner of such
tests so a representative may witness tests, if desired.

LABOR AND MATERIALS

Except as otherwise specifically stated in the Contract, the Contractor shall provide,
but not be limited to, all materials, labor, tools, equipment, water, light, heating and
cooling, power, transportation, superintendence, temporary construction of every
nature, taxes legally collectible because of the Work, and all other services and
facilities of every nature whatsoever necessary to complete the Work in accordance 
with the Contract Documents in an orderly and efficient manner. The sequence of
construction operations shall follow the schedule of construction as approved by the 
Design Professional. The Work shall not be discontinued by the Contractor without
approval of the Design Professional. Should prosecution of the Work be
discontinued for any reason, the Contractor shall notify the Design Professional at
least twenty-four hours in advance of resuming the Work.

All equipment, material, and articles furnished under this contract shall be new and
of most suitable materials grade for the purpose intended, unless otherwise
specifically provided in this contract. Materials and equipment furnished under this
Contract will be subject to inspection by the Owner's authorized representative or
by independent laboratories. Defective material, equipment, or workmanship may
be rejected at any time before the acceptance of the Work even though the
defective material, equipment, or workmanship may have been previously
overlooked and estimated for payment. The Contractor shall replace defective
equipment and material in accordance with the Contract Documents at no
additional cost to the Owner.
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3.7.1

3.8

3.8.1

3.8.2

3.8.3

3.8.4

Workmanship shall be performed by workmen experienced in their trade and skilled
and experienced for the class of work to which assigned. Any person, including
supervisory personnel, who does not show and exhibit skill and proficiency in said
work shall be removed by the Contractor and replaced by a competent and
experienced workman.

Work done without lines and grades having been given or work done beyond the
lines or not in conformity with the grades shown on the Drawings or as provided by
the Owner, except as provided herein, and work completed without proper
inspection and supervision or any extra or unclassified work completed without
written authority and prior agreement shall be at the Contractor's risk. Such
unauthorized work, at the option of the Design Professional, may not be measured
and paid for and may be ordered removed at the Contractor's expense.

The Contractor shall, at all times, be responsible for the conduct and discipline of
his employees and all Subcontractors and their employees. Disorderly,
incompetent or intemperate persons, or persons who commit any crimes or
trespass on public or private property in the vicinity of the Work must not be
allowed to continue working upon the project which the Contractor has with the
State. Any superintendent, foreman or workman employed by the Contractor or a
Subcontractor who unreasonably refuses or neglects to comply with the instructions
of the Owner, Design Professional, or Inspector, shall, at the written request of the
Owner or Design Professional, be removed from the work site and shall not be
allowed to work further on any portion of the work or another State Project without
the approval of the Owner.

The Contractor shall supervise and direct the Work. The Contractor shall be solely
responsible for construction means, methods, techniques, sequences, and
procedures and for coordinating portions of the Work under the Contract.

The Contractor shall employ a qualified superintendent during the duration of the
Project who is acceptable to the Owner, Design Professional and DBA
Construction. The superintendent shall be maintained on the Project site and shall
be present on the site at all times work is in progress. The superintendent shall be
capable of reading and understanding the Drawings and Specifications and shall
have full authority to act in behalf of the Contractor. All directions and instructions
given to the Superintendent shall be considered as given to the Contractor and
shall be as binding as if given to the Contractor.

SUPERINTENDENCE
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3.8.5

3.9

3.9.1

3.9.2

3.10

3.10.1

3.10.2

3.11

3.11.1

3.11.2

When new construction under the Contract crosses highways, railroads, streets or
utilities under the jurisdiction of the state, county, city, or other public agency, public
utility, or private entity, the Contractor shall secure written permission from the
proper authority before executing such new construction. A copy of this written
permission shall be filed with the Owner before any work is completed. The
Contractor shall furnish a release from the proper authority before final acceptance
of the Work. Any bonds required for this Work shall be secured and paid for by the
Contractor.

SAMPLES AND TESTS

The Contractor shall provide samples, materials, and equipment necessary or
required for testing as outlined in the various sections of the Specifications or as
directed by the Owner. The Contractor shall pay all costs for testing. Should
materials, methods, or systems fail to meet specified standards, the Contractor
shall pay all costs for additional testing as required by the Owner.

All tests shall be made by a laboratory approved by the Owner.

LOCATION, GRADIENT, AND ALIGNMENT

Based upon the site information provided by the Owner and verified by the
Contractor, the Contractor shall develop and make detailed surveys necessary for
construction including slope stakes, batter boards, and other working points, lines
and elevations. The Contractor shall verify the figures before laying out the work
and will be held responsible for any error resulting from its failure to do so.

The Contractor shall report any errors, inconsistencies, or omissions to the Design
Professional as a request for information.

PERMITS, FEES, AND NOTICES

The Contractor shall purchase and secure all applicable permits and licenses and
give all notices necessary and incidental to the prosecution of the Work. However,
in accordance with Ark. Code Ann. §22-9-213, public works construction projects
conducted by DBA or other state agencies are exempt from permit fees or
inspection requirements of county or municipal ordinances.

The Contractor shall coordinate Work by the various trades to provide uniform and
symmetrical layout and spacing of the exposed components which will affect the
finished design and appearance. Where spacing and related locations are not
specifically shown on Drawings or where in doubt, the Contractor shall consult the
Design Professional prior to installation of that part of the Work.

GENERAL CONDITIONS 00 72 13 - 12 of 40



3.11.3

3.12 LAND

3.12.1

3.12.2

3.12.3

3.13

3.13.1

3.14

3.14.1

The Contractor shall not enter upon private property for any purpose without first
obtaining permission.

The Contractor shall conduct Work and operations so as to cause a minimum of
inconvenience to the public. At any time when, in the opinion of the Owner or
Design Professional, the Contractor is obstructing a larger portion of a road, street,
or other public right-of-way than is necessary for the proper execution of the Work,
the Design Professional may require the Contractor to finish the sections on which
work is in progress before work is commenced on any new sections.

WARRANTY

In addition to any other warranties in this contract, the Contractor warrants that
Work performed under this contract conforms to the contract requirements and is
free of any defect in equipment, material, or workmanship performed by the
Contractor or any Subcontractor or supplier. The Contractor shall warrant that all
Work, materials, and equipment furnished will be free from defects in design,
materials, and workmanship and will give successful service under the conditions
required. 

LIMITS OF WORK

The Contractor shall be responsible for the preservation of and prevent damage or
injury to all trees, monuments, and other public property along and adjacent to the
street and right-of-way. The Contractor shall prevent damage to pipes, conduits
and other underground structures, and shall protect from disturbance or damage all
monuments and property marks until an authorized agent has witnessed or
otherwise referenced their location, and shall not remove monuments or property
marks until directed.

Additional land and access thereto not shown on Drawings that may be required for
temporary construction facilities or for storage of materials shall be provided by the
Contractor at his expense with no liability to the Owner. The Contractor shall
confine his equipment and storage of materials and the operation of his workmen to
those areas shown on the Drawings and described in the Specifications, and such
additional areas which he may provide or secure as approved by the Owner.

The Contractor shall preserve benchmarks, reference points and stakes, and in the
case of destruction thereof by the Contractor, shall be responsible for damage or
mistakes resulting from unnecessary loss or disturbance.
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3.14.2

3.15

3.15.1

3.16

3.16.1

CLEANING UP

Warranty of Title: The Contractor warrants good title to all materials, supplies, and
equipment incorporated in the Work and agrees to deliver the premises together
with all improvements thereon free from any claims, liens or charges, and agrees
further that neither it nor any other person, firm or corporation shall have any right
to a lien upon the premises or anything appurtenant thereto.

PATENTS AND ROYALTIES

If the Contractor is required or desires to use any design, device, material or
process covered by letters, patent, or copyright, he shall provide for such use by
suitable legal agreement with the patents or Owner. It is mutually understood and
agreed that without exception the Contract Sum shall include all royalties or costs
arising from patents, trademarks, and copyrights in any way involved in the Work.  

It is mutually agreed that the Owner may give written notice of any such suit to the
Contractor, and thereafter, the Contractor shall attend to the defense of the same
and save and keep harmless the Owner from all expense, counsel fees, cost
liabilities, disbursements, recoveries, judgments, and executions in any manner
growing out of, pertaining to, or connected therewith.

The Contractor shall keep the premises and surrounding area free from
accumulation of waste materials or rubbish caused by operations under the
Contract. At completion of the Work, the Contractor shall remove from and about
the Project waste materials, rubbish, the Contractor’s tools, construction
equipment, machinery, and surplus materials, not purchased for or by the Owner.

The Contractor and the surety shall defend, indemnify, and save harmless the
Owner and all its officers, agents and employees from all suits, actions, or claims of
any character, name and description brought for or on account of infringement or
alleged infringement by reason of the use of any such patented design, device,
material or process of any trademark or copyright used in connection with the Work
agreed to be performed under this Contract, and shall indemnify the Owner for any
cost, expense, or damage which it may be obliged to pay by reason of any action or
actions, suit or suits which may be commenced against the Owner for any such
infringement or alleged infringement at any time during the prosecution of the
Work contracted for herein.

The warranty period for Work, materials, and equipment furnished by the
Contractor shall be one year from the date of the written acceptance of the Work as
stated in the Substantial Completion Form approved by the Contractor, Owner,
Design Professional and DBA or the date that the DBA approves the final payment
request, unless a longer period is agreed upon.
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3.16.2

4.1

4.1.1

4.1.2

4.1.3

4.1.4

4.2

4.2.1

4.2.2

The Design Professional will interpret the requirements of the Contract Documents
and decide matters concerning performance there under on request of the Owner
or Contractor.

The Design Professional and his authorized representatives, Owner and DBA will
have the right to enter the property or location on which the Work shall be
constructed.

CLAIMS

Definition: A claim is a demand or assertion by one of the parties seeking
adjustment, or interpretation of Contract terms, payment of money, extension of
time, or other relief with respect to the terms of the Contract. The term includes
other disputes and matters in question between the Owner and Contractor arising
out of or relating to the Contract. Claims will be initiated by written notice. The
responsibility to substantiate claims shall rest with the party making the claim.

Claims of the Contractor or the Owner: Claims regarding the Work of the Contract
shall be referred initially to the Design Professional for a decision. The Design
Professional will review claims, and 1) reject in whole or in part; 2) approve the
claim; 3) suggest a compromise; 4) advise the parties that the Design Professional
is unable to resolve the claim.

If the Contractor fails to clean up as provided in the Contract Documents, the
Owner may do so and the cost thereof shall be charged to the Contractor.

ARTICLE 4 -- ADMINISTRATION OF CONTRACT

DESIGN PROFESSIONAL AUTHORITY

The Design Professional will provide administration of the Contract as described in
the Contract Documents and will be the Owner’s representative. The Design
Professional will decide any and all questions as to the acceptability of materials or
equipment furnished, work performed, interpretation of the Drawings and
Specifications, rate of progress of the Work, acceptability of the quality of
workmanship provided, and other questions as to the fulfillment of the Contract by
the Contractor.

The Design Professional will prepare all change orders on the form specified by
DBA. The Design Professional may authorize minor changes in the Work not
involving adjustment in Contract Sum or extension of Contract Time and not
inconsistent with the intent of the Contract Documents.
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4.2.3

4.2.4

4.2.5

a.

b.

c.

4.2.6

Claims for Concealed or Unknown Conditions: If new and unforeseen items of
work are discovered, which cannot be covered by any item or combination of items
for which there is a Contract Sum, then the Contractor shall notify the Design
Professional as quickly as reasonably possible and shall not continue working on
the discovered new or unforeseen items without express written permission from
the Design Professional. The Contractor shall complete such work and furnish
such materials as may be required for the proper completion or construction of the
work contemplated upon written Change Order from the Design Professional as
approved by the Owner and DBA. Work shall be performed in accordance with the
Contract Documents.

The applicable methods of computation as set forth in 7.2.2.3.

Claims for Additional Costs: In case of an emergency which threatens loss or injury
of property or safety of life, the Contractor shall be allowed to act, without previous
instructions from the Design Professional, in a diligent manner. The Contractor
shall notify the Design Professional immediately thereafter. Any claim for
compensation by the Contractor due to such extra work shall be promptly
submitted, but in no case more than 7 calendar days following the event causing
the emergency, to the Design Professional for consideration.

A lump sum fee based on the Contractor's estimate, approved by the Design
Professional and accepted by the Owner.

Claims for Extensions of Time: The Contractor shall provide written notice to
Design Professional within seven calendar days stating the cause of the delay and
request an extension of Contract Time. The Design Professional will act on the
request in writing. The extension of time shall be for a period equivalent to the time
lost by reasons indicated. No extension of time shall be effective until included in a
Change Order approved by the Owner, Design Professional and DBA.

Claims for Changes in the Work: The Contractor shall provide written notice to
Design Professional within seven calendar days after the receipt of instructions
from the Owner, as approved by the Design Professional and DBA to proceed with
changes in the Work and before such Work is commenced. Changes in the Work
shall not be commenced before the claim for payment has been approved, except
in emergencies endangering life or property. The Contractor's itemized estimate
sheets showing labor and material shall be submitted to the Design Professional.
The Owner's order (Change Order) for changes in the Work shall specify any
extension of the Contract Time and one of the following methods of payment:

Unit prices or combinations of unit prices, which formed the basis of the original
Contract.
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5.1

5.1.1

5.2

5.2.1

5.2.2

5.2.3

The subcontracting of the whole or any part of the Work to be done under this
Contract will not relieve the Contractor of his responsibility and obligations. All
transactions of the Owner or Design Professional shall be with the Contractor.
Subcontractors will be considered only in the capacity of employees or workmen
and shall be subject to the same requirements as to character and competency.

ARTICLE 5 -- SUBCONTRACTORS

ASSIGNMENT OF CONTRACT

SUBCONTRACTS

The Contractor may not change those Subcontractors listed on the proposal
without the written approval of the Owner, Design Professional and DBA. The
Contractor shall submit written evidence, which includes but is not limited to, that
the substituted contractor is costing the same amount of money or less and if
costing less, that the saving will be deducted from the total contract of the prime
contractor and rebated to the Owner prior to any approval. The Contractor shall
submit his request to the Design Professional who then shall review the request, if
approved, the request and approval shall be forwarded to the Owner. The Owner
shall then review the request and accompanying paperwork and if approved, shall
forward the approval and the accompanying documents to DBA. DBA shall review
all of the documents.  

The amount of reimbursement claimed by the Contractor on account of any
emergency action shall be determined in the manner provided under these General
Conditions. No agreement to pay costs for additional work shall be effective until
included in a Change Order approved by the Owner, Contractor, the Design
Professional and DBA.

The Contractor shall discharge or otherwise remove from the project any
Subcontractor that the Owner or the Design Professional has reasonably
determined as incompetent or unfit.

Neither the Owner nor the Contractor shall have the right to sublet, sell, transfer,
assign, or otherwise dispose of the “Contract” or any portion thereof without written
consent of the other party. No assignment, transfer, or subletting, even with the
proper consent, shall relieve the Contractor of his liabilities under this Contract.
Should any Assignee or Subcontractor fail to perform the work undertaken by him
in a satisfactory manner, the Owner, with DBA approval, has the right to annul and
terminate the Assignee's or Subcontractor's contract on the project.
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5.2.4

6.1

6.1.1

6.2

6.2.1

7.1

7.1.1

The Owner reserves the right to award other contracts in connection with the
Project. The Contractor shall cooperate with the other contractors with regard to
the storage of materials and equipment, access to the site, and execution of their
work. It shall be the Contractor's responsibility to inspect the work of other
contractors which will affect the work of this Contract and to report to the Owner
irregularities which will not permit him to complete his work in a satisfactory manner
or in the time allotted. Failure to so report shall constitute an acceptance of the
work of other contractors.

If any part of the Contractor's work depends for proper execution or results upon
the work of the Owner or any separate contractor, the Contractor shall, prior to
proceeding with the work, promptly report to the Design Professional any apparent
discrepancies or defects in such other work that render it unsuitable for such proper
execution and results. Failure of the Contractor to so report shall constitute an
acceptance of the work.

DEPENDENCE ON OTHERS

ARTICLE 7 -- CHANGES IN THE WORK 

GENERAL

The Owner may, as the need arises, without invalidating the Contract, order
changes in the work in the form of additions, deletions, or modifications.
Compensation to the Contractor for additional work or to the Owner for deductions
in the work and adjustments for the time of completion shall be adjusted at the time
of ordering such change.

DBA shall provide written notification to the Contractor, Design Professional and
Owner as its determination. The Contractor shall not be relieved of any liabilities
under this Contract, but shall be fully responsible for any Subcontractor or work by
said Subcontractor where Subcontractor is employed by the Contractor to perform
work under this Contract. Nothing contained in the Contract Documents shall
create contractual relations between any Subcontractor and the State.

No officer, agent, or employee of the Owner, including the Design Professional,
shall have any power or authority to bind the Owner or incur any obligation in his
behalf to any Subcontractor, material supplier or other person in any manner
whatsoever.

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

OTHER CONTRACTS
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7.1.2

7.1.3

7.2

7.2.1

a.

b.

c.

d. 

7.2.2

7.2.2.1

7.2.2.2

a.

b.

c.

A Change Order is a written instrument, prepared by the Design Professional/DBA
and approved by the Design Professional, the Contractor, the Owner, and DBA,
stating their agreement upon the following, separately or in any combination
thereof:

Description and details of the work.

CHANGE ORDERS

Costs of labor, including social security, old age and unemployment insurance,
fringe benefits required by agreement or custom, and worker or workmen’s
compensation insurance;

Cost of materials, supplies and equipment, including cost of transportation, whether
incorporated or consumed;

Rental costs of machinery and equipment, exclusive of hand tools, whether rented
from the Contractor or others;

Additional work shall be done as ordered in writing by the Owner. The order shall
state the location, character, and amount of extra work. All such work shall be
executed under the conditions of the Contract, subject to the same inspections and
tests.

The Design Professional and the Owner reserve and shall have the right to make
changes in the Contract Documents and the character or quantity of the work as
may be considered necessary or desirable to complete fully and acceptably the
proposed construction in a satisfactory manner.

Where unit prices are stated in the Contract, Contractor should submit an itemized
breakdown showing each unit price and quantities of any changes in the Contract
Amount. The value of all such additions and deductions shall then be computed as
set forth in Paragraph 7.2.2.3.

The Contractor shall present an itemized accounting together with appropriate
supporting data for the purposes of considering additions or deductions to the
Contract Amount.  Supporting data shall include but is not limited to the following:

Amount of the adjustment in the Contract Sum.

Extent of the adjustment in the Contract Time.

Terms and conditions of the Contract Documents.

Change Order requests by the Contractor shall be submitted in a complete itemized
breakdown, acceptable to the Owner, Design Professional and DBA. Nothing
contained in the change order shall be construed to waive the sovereign immunity
of the State or entities thereof.
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d.

e.

 
7.2.2.3

a.

a.

b.

c.

d.

e.
f .

b.

c. For added work performed by Subcontractors: Subcontractors shall compute their
work as outlined in 7.2.2.3.a (a. through e.) to the cost of that portion of the work
(Change) that is performed by the Subcontractor. The Contractor overhead and
profit change shall not exceed five (5) percent plus the allowable bond premium. 

State Sales Tax

Net Placing Cost including Owner approved General
Conditions
W.C. Insurance Premium and FICA Tax

The amount of credit to be allowed by the Contractor to the Owner for a deletion or
change which results in a net decrease in the contract sum shall be actual net cost
as computed as outlined in 7.2.2.3.a (a. through e.) and confirmed by the Design
Professional. Credit for work deleted shall be computed as outlined in 7.2.2.3.a (a.
through e.), except the Contractor’s share of overhead and profit percentage is not
less than seven (7) percent.

 Subtotal of a+b+c+d:
Overhead and Profit, shall not exceed 12% x
(a+b+c+d)
Allowable Bond Premium
TOTAL COST 

    a+b+c+d+e+f : 

For work performed by the Contractor which results in an overall increase in the
contract sum: example

Compute requests for changes be they additions or deductions as follows:

Net Cost of Materials

Costs of premiums for all bonds and insurance, permit fees, and sales, use of
similar taxes related to the Work; and

The burden of proof of cost rests upon the Contractor. Contractor agrees that DBA
or Owner’s Representative shall have the right, at reasonable times, to inspect and
audit the books and records of Contractor to verify the propriety and granting of
such cost.

Additional costs of supervision and field office personnel directly attributable to the
change. (General Conditions)
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d.

7.3

7.3.1

7.3.2

8.1

8.1.1

8.1.2

8.1.3

8.2

8.2.1

8.3

The amount of credit to be allowed by the Contractor to the Owner for a deletion or
change which results in a net decrease in the contract sum by a Subcontractor
shall be actual net cost as computed as outlined in 7.2.2.3.a (a. through e.) and
confirmed by the Design Professional for work deleted by a Subcontractor:
Subcontractors shall compute their work as outlined in 7.2.2.3.a (a. through e.),
except that the overhead and profit shall be not less than seven (7) percent and the
Contractor’s overhead and profit shall be not less than five (5) percent.

PAYMENT FOR CHANGES IN THE WORK

Time limits identified in the Contract Documents are of the essence of the Contract.
The Contractor confirms that the Contract Time is a reasonable period of time for
performing the Work.

All changes in the Work will be paid for in the manner indicated in Article 4,
Paragraph 4.2, and the compensation thus provided shall be accepted by the
Contractor as payment in full for the use of small tools, superintendent's services,
premium on bond, and all other overhead expenses incurred in the prosecution of
such work.

The Owner shall not be deemed to have agreed to any costs for additional work, to
have agreed to additional time for completion, or to have agreed to any other
change in the terms and conditions of the Contract Documents until Owner, Design
Professional and Contractor have executed a Change Order to this Contract, and
the Change Order is approved by DBA.  

ARTICLE 8 -- TIME

DEFINITIONS

Contract Time is the period of time identified in the Contract Documents for
Substantial Completion of the Work, including authorized adjustments made as part
of Change Orders agreed to by the Owner, Contractor, Design Professional and
DBA.

Date for commencement of the Work is the fifth calendar day following the start
date listed on the Notice to Proceed, unless otherwise stated in the Contract.

Date of Substantial Completion is the date certified by the Design Professional, the
Owner and DBA.

PROGRESS

HOLIDAYS
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8.3.1

8.4

8.4.1

9.1

9.1.1

DELAYS

Delays beyond the Contractor's control occasioned by an act or omission on the
part of the Owner, strikes, fires, additions to the Work, delays by any separate
contractor employed by the Owner, extremely abnormal weather conditions, or
other delays beyond the Contractor’s control may, if agreed to by Change Order by
the Contractor, Owner, Design Professional and DBA entitle the Contractor to an
extension of time in which to complete the Work. While such delays may be just
cause for an extension of the Contract Time, the Contractor shall not have a claim
for damages for any such cause or delay.

The Contractor shall accept the compensation, as herein provided, in full payment
for furnishing all materials, equipment, labor, tools, and incidentals necessary to
complete the Work and for performing all Work contemplated and embraced under
the Contract. Also, for loss or damage arising from the nature of the Work, from the
action of the elements or from any unforeseen difficulties which may be
encountered during the prosecution of the Work until the final acceptance by the
Design Professional and Owner; and for all risks of every description connected
with the prosecution of the Work; for all expenses incurred in consequence of the
suspension or discontinuance of the Work as specified; and for any infringement of
patent, trademark, or copyright, and for completing the Work according to the
Contract Documents. Neither the payment of any estimate nor of any retained
percentage shall relieve the Contractor of any obligation to make good any
defective work or material.

CONTRACT SUM

ARTICLE 9 -- PAYMENTS AND COMPLETION

New Year's Day, Robert E. Lee/Dr. Martin Luther King's Birthday, President’s
Birthday, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day and the day thereafter, Christmas Eve and Christmas Day will be
considered as being legal holidays; no other days will be considered unless
declared by the Governor of the State of Arkansas through an Executive Order or
Proclamation. No Design Professional clarifications, observations, or State
inspections will be provided on legal holidays, Saturdays and Sundays, and no work
shall be performed on these days except in an emergency or with written approval
in advance by the Design Professional and Owner.
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9.1.2

9.1.3

9.2

9.2.1

9.3

9.3.1

9.4

The Contractor shall submit to the Design Professional a schedule of values for
each part of the Work. The schedule shall be a complete breakdown of labor and
materials for the various parts of the Work including an allowance for profit and
overhead. The total of these amounts shall equal the Contract Sum. The
approved schedule of values shall be used as a basis for the monthly payments to
the Contractor. In applying for the monthly payment, the Contractor shall show a
detailed account of work accomplished in conformity with the schedule.

MEASUREMENT OF QUANTITIES

The Contractor shall be paid for all Work performed under the Contract based on
Design Professional computations of as-built quantities and the Contractor's
Contract Sum. This payment shall be full compensation for furnishing all supplies,
materials, tools, equipment, transportation, and labor required to do the Work; for
all loss or damage, because of the nature of the Work, from the action of the
elements or from any unforeseen obstruction or difficulty which may be
encountered in the prosecution of the Work and for which payment is not
specifically provided for all or any part of the Work; and for well and faithfully
completing the Work in accordance with the Contract Documents. The method of
computation and payment for each item shall be as set forth in the Specifications or
the Supplementary Conditions.

REQUESTS FOR PAYMENT

No moneys payable under Contract or any part thereof, except the estimate for the
first month or period, shall become due and payable if the Owner so elects until the
Contractor shall satisfy the said Owner that he has fully settled or paid for all
materials and equipment used in or on the Work and labor done in connection
therewith, and the Owner, if he so elects, may pay any or all such bills wholly or in
part and deduct the amount or amounts so paid from any monthly or final estimate
excepting the first estimate.

In the event the surety on any contract or payment bond given by the Contractor
becomes insolvent, or is placed in the hands of a receiver, or has the right to do
business in a state revoked as provided by law, the Owner may at its election
withhold payment of any estimate filed or approved by the Design Professional until
the Contractor shall give a good and sufficient bond in lieu of the bond so executed
by such surety. Any and all subsequent bonds shall be filed with the Circuit Clerk
of the County in which the Work is being performed.

SCHEDULE OF VALUES
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9.4.1

9.4.2

9.4.3

9.5

9.5.1

The Contractor shall furnish the Design Professional all reasonable facilities and
job tickets required for obtaining the necessary information relative to the progress
and execution of the Work and the measurement of quantities. Each Request for
Payment shall be computed from the Work completed on all items listed in the
approved schedule of values less five (5) percent (retainage) of the adjusted
Contract Sum and less previous payments to the Contractor on the Contract.
Retainage may be waived pursuant to the process and procedures as stated in
9.5.2.

PERIODIC ESTIMATES FOR PAYMENT

Unless otherwise stated in the Specifications or Supplementary Conditions, the
Owner shall cause the Design Professional to prepare an Estimate for Payment to
the Contractor each month. The Design Professional will make the estimate for the
materials complete in place and the amount of work performed in accordance with
the Contract between the twenty-fifth day of the month and the fifth day of the
succeeding month.  

The Contractor may submit periodically, but not more often than once each month,
a Request for Payment for work completed. When unit prices are specified in the
Contract Documents, the Request for Payment shall be based on the quantities
completed.  

Unless otherwise provided in the Contract Documents, payments will be made on
account of materials or equipment not incorporated in the Work to date but
delivered and suitably stored at the site, and if approved in advance by the Owner,
payments may similarly be made for materials or equipment suitably stored at
some other location agreed upon in writing. Payments for materials or equipment
stored on or off the site shall be conditioned upon submission by the Contractor of
bills of sale or such other procedures satisfactory to the Owner and the Design
Professional to establish the Owner's title to such materials or equipment or
otherwise protect the Owner's interest including applicable insurance and
transportation to the site for those materials and equipment stored off the site.
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9.5.2

9.6

9.6.1

9.7

9.7.1

a.

b.

c.

9.8

9.8.1

(See also 9.9)

The Owner will, within five working days plus transmittal time between the various
state agencies involved, act on a Request for Payment (not Final) after approval by
the Design Professional by one of the following:

ACTION ON A REQUEST FOR PAYMENT AND FINAL PAYMENT 

Approve the Request for Payment as submitted by the Contractor, and transmit
same to the Owner.

Approve an adjusted amount, as the Design Professional will decide is due the
Contractor informing the Contractor in writing of the reason for the adjusted
amount, and transmit same to the Owner.

From the total of the amount estimated to be paid, an amount equal to five (5)
percent of the total completed shall be retained from each payment request. The
Owner may waive withholding retainage of the progress payments if both of the
Design Professional and Owner agree the Work is fifty (50) percent complete and
the Contractor has provided the Work in a satisfactory manner. Nothing in the
proceeding sentence shall be construed as prohibiting the Owner from maintaining
the withholding of retainage (5%) throughout the entire project. All sums withheld
by the Owner and requested in a Final Pay Request prepared by the Owner or
Contractor will be paid to the Contractor within 30 days after the Contract has been
completed and the work approved by DBA. No retainage will be withheld on that
amount of the progress payment pertaining to the cost of materials stored at the
site or within a bonded warehouse.

PAYMENT FOR INCREASED OR DECREASED QUANTITIES

When alterations in the quantities of work not requiring Contract modifications are
ordered and performed, the Contractor shall accept payment in full at the Contract
Sum, for the actual quantities of work accomplished. No allowance will be made for
anticipated profits. Increased or decreased work involving Contract modifications
shall be paid for as stipulated in such Contract modifications.

Withhold the Request for Payment submitted by the Contractor informing the
Contractor, Owner and DBA in writing of the reason for withholding the request.

DESIGN PROFESSIONAL'S ACTION ON A REQUEST FOR PAYMENT  (See 
also 9.9)

The Owner shall cause the Design Professional to, within five working days plus
time required for transmittal from one party to another, act on a Request for
Payment by the Contractor in one of the following:
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a.

b.

c.

9.8.2

9.8.3

9.9

9.9.1

9.10

Should the Design Professional direct the Contractor not to correct work that has
been damaged or that was not performed in accordance with the Contract
Documents, an equitable deduction from the Contract Sum shall be made to
compensate the Owner for the uncorrected work. The Design Professional shall
determine the amount of the equitable deduction.

Approve the Request for Payment as approved by the Design Professional and
process the payment.

Approve payment of an adjusted amount as the Owner will decide is due the
Contractor, informing the Contractor and the Design Professional in writing of the
reason for the adjusted amount of payment.  

Withhold the Request for Payment informing the Contractor and the Design
Professional in writing of the reason for withholding the payment.  

The State shall process payments in accordance with Ark. Code Ann. §19-4-1411,
which establishes the time limits for the Design Professional, the Owner, and the
Department of Finance and Administration. It also authorizes the Chief Fiscal
Officer of the State to investigate any complaints of late payments and assess
penalties for late payment. Complaints shall be addresses to: Chief Fiscal Officer
of the State: Department of Finance and Administration; 1509 West Seventh Street, 
Suite 401; Post Office Box 3278; Little Rock, AR 72203-3278.  

The Design Professional or the State may withhold payment for contested issues,
including but not limited to, defective work on the project; evidence indicating the
probable filing of claims by other parties against the Contractor related to the
project; damage caused to another contractor; reasonable evidence that Work
cannot be completed for the unpaid balance of the Contract Sum or within Contract
Time or failure of the Contractor to make payments on materials, equipment or
labor to subcontractors. It is the responsibility of the contesting party to notify the
Contractor in writing that payment has been contested and the reasons why. The
notification must be done within the timeframe specified for processing of payment
under Ark. Code Ann. §19-4-1411.

PAYMENT FOR UNCORRECTED WORK

PAYMENT FOR REJECTED MATERIALS AND WORK
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9.10.1

9.11

9.11.1

9.12

9.12.1

9.12.2

9.12.3

9.13

A Certificate of Substantial Completion, which shall establish the Date of
Substantial Completion, shall state the responsibilities of the Owner and the
Contractor for security, maintenance, heat, utilities, damage to work, and insurance
and shall fix the time within which the Contractor shall complete the items listed
therein. Warranties required by the Contract Documents shall commence on the
Date of Substantial Completion, unless another timeframe is stated in the
Certificate of Substantial Completion. The Certificate of Substantial Completion
shall not become effective until approved by DBA.

FINAL COMPLETION AND PAYMENT BY OWNER

DATE OF SUBSTANTIAL COMPLETION

The removal of rejected Work and materials and the re-execution of acceptable
work by the Contractor shall be at the expense of the Contractor. The Contractor
shall pay the cost of replacing the work of other contractors destroyed or damaged
by the removal of the rejected work or materials and the subsequent replacement
with acceptable work.

The Contractor shall furnish a letter from the Design Professional attached to the
Contractor's final estimate, which shall include all retainage withheld, certifying that
the Design Professional has received and approved all guarantees, bonds,
maintenance and operation manuals, air balance data, shop drawings, catalog
data, and record documents specified in the Contract Documents.

Before final payment, the Contractor shall furnish to the Design Professional
executed copies of the Release of Claims and Consent of the Performance and
Payment Bond Surety for Final Payment. Items listed in this Section Nine (9) shall
be submitted with and at the same time as the final estimate to the Design
Professional and shall be promptly delivered by the Design Professional to the
Owner. No final payment or release of retained amounts shall be made without
complete compliance with this Section Nine (9), and approval by the Owner and
DBA of the Final Pay Request, which shall include payment of all retained amounts.

Any claim by the Contractor to the Owner for interest on a delinquent final payment
shall only be made pursuant to Ark. Code Ann. § 22-9-205.

PARTIAL OCCUPANCY OR USE
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9.13.1

9.13.2

9.13.3

   
9.14

9.14.1 Tests, inspections, and approvals of portions of the Work required by the Contract
Documents, laws, ordinances, or any public authority having jurisdiction shall be
made at the appropriate time. The Contractor shall give the Design Professional
timely notice of when and where tests and inspections shall be made so that the
Design Professional may be present. The Contractor shall make arrangements for
the testing and inspection with an independent testing laboratory.

If the contract documents allow for phased work and those phased sections of the
project are completed, the retained amounts shall be paid in direct proportion to the
value of the part of the capital improvement project completed as approved by the
Contractor, Design Professional, Owner, and DBA and all other conditions of this
Section Nine (9) are met by the Contractor.

FINAL INSPECTION

The Owner may occupy or use any completed or partially completed portion of the
Work provided such use or occupancy is consented to by the insurer and
authorized. The Contractor will prepare a list of items to be completed or corrected
before partial acceptance. Upon receipt of the Contractor’s list, the Design
Professional will make an inspection to determine whether the Work or portion
thereof is substantially complete. No portion of the work shall be considered
substantially complete unless described in a Certificate of Substantial Completion
Form approved by the Contractor, Owner, Design Professional and DBA.  

The Design Professional will prepare a Certificate of Substantial Completion which
shall establish the date of Substantial Completion, shall state the responsibilities of
the Owner and the Contractor for security, maintenance, heat, utilities, damage to
Work and insurance, identify work items to be corrected or completed by the
Contractor and shall fixing the time within which the Contractor shall complete the
items listed therein. Warranties required by the Contract Documents shall
commence on the Date of Substantial Completion, unless another timeframe is
stated in the Certificate of Substantial Completion. No retained amounts shall be
paid until the Contractor, Design Professional, Owner and DBA approve a
Certificate of Final Completion for all of the Work unless specifically provided for by
this contract, and all other conditions for final acceptance of this Work are met to
the satisfaction of the Owner and DBA.
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9.14.2

9.15

9.15.1

9.15.2

9.15.3

9.16

9.16.1

In case of warranties covering work performed by Subcontractors, such warranties
shall be addressed to and in favor of the Owner. The Contractor shall be
responsible for delivery of such warranties to the Owner prior to final acceptance of
the work.

Delivery of guarantees or warranties shall not relieve the Contractor from any
obligation assumed under any provision of the Contract. All warranties shall be for
one year from the date of Substantial Completion of the Project, unless noted
differently in the contract documents or extended otherwise.

ACCEPTANCE AND FINAL PAYMENT

Upon receipt of written notice that the Work is ready for final inspection, the Design
Professional together with the Owner and DBA will conduct such inspection and
when the Design Professional determines the work is acceptable to the Design
Professional, Owner and DBA the Design Professional shall certify his acceptance
to the Owner. Final Payment shall be the Contract Sum plus approved Change
Order additions less approved Change Order deductions and less previous
payments made. The Contractor shall furnish evidence that he has fully paid all
debts for labor, materials, and equipment incurred in connection with the Work.  

ASSIGNMENT OF WARRANTIES

All warranties of materials and workmanship running in favor of the Contractor shall
be transferred and assigned to the Owner on completion of the Work and at such
time as the Contractor receives final payment.

The Contractor shall ensure that the final completed work is in accordance with the
Contract Documents. Required certificates of testing and inspection shall be
secured by the Contractor and delivered to the Design Professional, unless
otherwise required by the Contract Documents. The Design Professional (or
Owner, in the absence of a design professional) will coordinate the scheduling of
the final inspection with all parties, to include specifically the DBA Observer. Upon
completion of all work, including but not limited to the punch list items, all parties
will execute the Certificate of Final Completion form setting forth the final
completion date.
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9.16.2

10.1

10.1.1

10.1.2 The Work, from commencement to completion, and until written acceptance by the
Design Professional, Owner and DBA or to such earlier date or dates when the
Owner may take possession and control in accordance with Section Nine (9) of
these General Conditions, shall be under the charge and control of the Contractor
and during such period of control by the Contractor, all risks in connection therewith
shall be borne by the Contractor. The Contractor shall make good and fully repair
all damages to the Project by reason of the Contractor’s negligence, and make
good on all injuries to persons caused by any casualty or cause by reason of the
Contractor's negligence. The Contractor shall adequately protect adjacent Property
as provided by law and the Contract Documents. The Contractor shall hold the
Owner and DBA harmless from any and all claims for injuries to persons or for
damage to property during the control by the Contractor of the project or any part
thereof.

The Contractor shall at all times exercise precaution for the safety of employees on
the Project and of the public, and shall comply with all applicable provisions of
federal, state and municipal safety laws and applicable building and construction
codes. The Contractor shall provide and maintain passageways, guard fences,
lights, and other facilities for protection required by all applicable laws. All
machinery, equipment, and other physical hazards shall be guarded in accordance
with all federal, state or municipal laws or regulations.

The Owner, upon approval by the Design Professional of all documentation to be
provided by the Contractor in accordance with this Section 9, and approval by the
Design Professional, Contractor, Owner and DBA of the Certificate of Final
Completion will accept the Work and release the Contractor, except as to the
conditions of the Performance and Payment Bond, any legal rights of the Owner,
required guarantees and correction of faulty work after Final Payment, and shall
authorize payment of the Contractor's final Request for Payment. The Contractor
must allow sufficient time between the time of completion of the work and approval
of the final Request for Payment for the Design Professional to assemble and
check the necessary data.

Acceptance of final payment by the Contractor shall constitute waiver of all claims
by the Contractor except those previously made in writing and identified by the
Contractor as unsettled at the time of the final Request for Payment. Any claims
for interest on delinquent payments shall be made pursuant to Ark. Code Ann.§ 22-
9-205.

ARTICLE 10 -- PROTECTION OF PERSONS AND PROPERTY

GENERAL
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10.1.3

11.1

11.1.1

11.1.2

The Contractor shall at all times so conduct the Work as to ensure the least
possible obstruction to traffic, to the general public, and the residents in the vicinity
of the Work, and to ensure the protection of persons and property. No road, street,
or highway shall be closed to the public except with the permission of the Owner
and proper governmental authority. Fire hydrants on or adjacent to the Work shall
be kept accessible to fire fighting equipment at all times. The local fire department
shall be notified of the temporary closing of any street.

ARTICLE 11 -- INSURANCE AND BONDS

INSURANCE REQUIREMENTS

The Contractor shall purchase and maintain in force during this Contract such
insurance as is specified within the Contact Documents, from an insurance
company authorized to write the prescribed insurance in the jurisdiction where the
Project is located as will protect the Contractor, his subcontractors, and the Owner
from claims for bodily injury, death, or property damage which may arise from
operations under this Contract, and will protect him from claims set forth which may
arise out of or result from the Contractor's operations under the Contract, whether
such operations be by himself or by anyone directly or indirectly employed by any
of them, or by anyone for whose acts may of them be liable.  

Workers' Compensation and Employers' Liability Insurance in statutory limits shall
be secured and maintained as required by the laws of the State of Arkansas. This
insurance shall cover all employees who have performed any of the obligations
assumed by the Contractor under these Contract Documents including Employers'
Liability Insurance. This insurance shall protect the Contractor against any and all
claims resulting from injuries, sickness, disease, or death to employees engaged in
work under this Contract.

The Contractor shall not commence work under this Contract until he has obtained
all the insurance required, has filed the Certificate of Insurance with the Owner, and
the certificate has been approved by the Owner. Each insurance policy shall
contain a clause providing that it shall not be canceled by the insurance company
without written notice to the Owner of intention to cancel in accordance with Ark.
Code Ann. § 23-66-206. The Contractor is required to provide liability insurance
with the additional insured endorsement that is primary non-contributory. All policies
shall contain a waiver of the Contractor's right of subrogation against the State of
Arkansas, its departments, agencies, boards, commissions, colleges and its
officers, officials, agents, and employees for losses arising from work performed by
or on behalf of the Contractor. 
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11.1.3

11.1.4

11.1.5

11.1.6 Pollution Liability Insurance shall cover the Owner costs and liabilities attributable to
bodily injury; property damage, including loss of use of damaged property or of
property that has not been physically injured; clean-up cost; and defenses,
including costs and expenses (including attorney's fees) incurred in the
investigation, defense or settlement of claims.

Remediation: Remediation Contractor shall provide liability insurance for the
removal or remediation of asbestos including the transportation and disposals of
asbestos waste materials from the Project site.

Commercial General Liability Insurance, shall be secured and maintained in force
during the period of the Contract. Prior to blasting, the Contractor shall furnish
Certificate of Insurance, which shall certify that damage caused by blasting is within
the coverage of his Commercial General Liability Insurance to the full limits thereof.
Coverage for “completed operations” shall not be excluded under this commercial
general liability Insurance section.

Commercial Automobile Liability Insurance shall be secured and maintained in
force during this Contract. Liability coverage shall include coverage for hired and
non-owned automobiles.

If coverage is written on a claims-made basis, Contractor represents that any
retroactive dates applicable to coverage under the policy precedes the effective
date of the letter; and that continuous coverage will be maintained or an extended
discovery period will be exercised for a period of three (3) years or as required by
law beginning from the time that services under the contract are completed.

If the scope of work as defined in this Contract includes the disposal of any
hazardous or non-hazardous materials from the Projects site, the Contractor must
furnish to the Owner evidence of pollution liability insurance maintained by the
disposal site operator for losses arising from the insured facility accepting waste
under this Contract. Such coverage must be maintained in amounts conforming
with applicable laws, rules and regulations.

Umbrella Liability shall be secured and maintained in force during term of the
Contract. The Contractor shall provide a Umbrella Liability Insurance to provide
additional coverage over and above the Commercial General Liability, Commercial
Business Automobile Liability and the Workers' Compensation and Employers'
Liability to satisfy the Contract minimum limits. The umbrella coverage shall follow
form with the Umbrella limits required as shown in section 00 73 16 Insurance
Requirements.
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11.1.7

11.1.8

a) All new building construction and major renovations will require Builders Risk
insurance; 
b) Equipment installations, small renovations, utility installations, paving projects
will require an Installation Floater Policy. If a determination cannot be made by the
Contractor as the type of coverage required, the Contractor shall provide a written
request to the Owner for clarification.

Contractors will use the following information as guidance for the type of policy to 
procure which include but not limited to the following: 

Builder's Risk or Installation Floater Policy: The Contractor shall procure and
maintain during the life of this Contract Builder's Risk or Installation Floater
Insurance, and any extended coverage which shall cover damage for the capital
improvement project. Perils to be insured are fire, lightning, malicious mischief,
explosion, riot and civil commotion, smoke, sprinkler leakage, water damage,
windstorm, hail, vandalism, and property theft on the insurable portion of the
Project on a 100 percent completed value basis against damage to the equipment,
structures, or material. Builders' risk policy shall include coverage for system
testing and materials. The Owner and the Contractor, as their interests may
appear, shall be named as the Insured. The Builders' Risk is not void if partial
occupancy is required and a permission to occupy endorsement has been included
when applicable. Builders' risk policy shall include "soft cost endorsement" in the
amount of 10 percent of the total contract value. 

Proof of Insurance: The Contractor shall maintain the insurance coverage required
by this contract (see Section 00 73 16 Insurance Requirements) throughout the
term of this contract, and shall furnish the Owner with certificates of insurance
which indicate the name of the insurance companies, the NAIC numbers, insured
names, producer / agent names, telephone numbers, policy numbers, limits and
types of coverage, effective and expiration dates of policies. 

The Contractor shall supply the Owner updated replacement certificates not less
than thirty days prior to the expiration date or renewal date of any insurance
policies reflected on such certificates. Such certificates shall also contain
substantially the following statement: "The insurance covered by this certificate will
not be canceled, or materially altered except proper written notice pursuant Ark.
Code Ann. § 23-66-206 has been received by the Owner." The notice to proceed
shall not be issued until the insurance certificates have been approved by the
Owner.
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11.1.9

11.2

11.2.1

12.1

12.1.1

12.2

EXAMINATION OF COMPLETED WORK

If any portion of the work should be covered contrary to the request of the Owner,
Design Professional, or Inspector or to requirements specifically expressed in the
Contract Documents, it must, if required in writing by the Owner, Design
Professional, or Inspector, be uncovered for his observation and replaced at the
Contractor's expense.

DEFECTIVE WORK

ARTICLE 12 -- UNCOVERING AND CORRECTION OF WORK

BONDS

Performance and Payment Bond: The Contractor shall, at the time of execution of
the Contract, furnish bonds covering faithful performance of the Contract and the
payment of obligations. Performance and Payment bonds, and any amendments
thereto, shall be filed with the circuit clerk office in the County Courthouse of the
county where the work shall be performed.

Equipment and Materials: The Contractor shall be responsible for any loss,
damage, or destruction of its own property or that of any Subcontractor’s
equipment and materials used in conjunction with the Work. The Contractor will
purchase at Contractor's own sole costs and expense such policy to cover
Contractor's owned property.

Subcontractor's: The Contractor shall require all Subcontractors to provide and
maintain general liability, automobile and workers’ compensation insurance
coverage substantially similar to those required of the Contractor. The Contractor
shall require certificates of insurance from all Subcontractors as evidence of
coverage. Contractor will be the responsible party for any and all claims by
Subcontractors if Subcontractor fails to have appropriate insurance. 

Additional Requirements: All policies shall be provided by insurers qualified to write
the respective insurance in the State of Arkansas, and be in such form and include
such provision as are generally considered standard provisions for the type of
insurance involved. The Contractor will be financially responsible for all deductibles
or self-insured retentions. 
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12.2.1

12.3

12.3.1

12.3.2

12.4

12.4.1

13.1

Defective work, whether through the use of defective materials, the result of poor
workmanship, or any other cause, shall be removed within ten days after notice is
given by the Owner or Design Professional. The Work and affected materials and
equipment shall be removed and replaced as necessary to comply with the
Contract Documents without additional cost to the Owner. The fact that the
defective work may have been previously overlooked by the Design Professional
shall not constitute acceptance.

GOVERNING LAW

CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT

The approval of the final Request for Payment by the Design Professional and the
making of the Final Payment by the Owner to the Contractor shall not relieve the
Contractor of responsibility to correct faulty materials or workmanship promptly
after receipt of written notice from the Owner until the end of the Contractor's
warranty or performance and payment bond obligations or both. The Owner shall
give such notice of faulty materials or workmanship promptly, after discovery of the
condition. If the Contractor fails to correct the defects, promptly, after receipt of
written notice from Owner, the Owner may have the work corrected at the
Contractor’s expense.

ARTICLE 13 -- MISCELLANEOUS PROVISIONS

Should the Contractor fail to remove and replace rejected material within the
specified ten days after written notice to do so, the Owner may remove and replace
the material and deduct the cost from the Contract Sum.

Materials which do not conform to the requirements of the Contract Documents, are
not equal to samples approved by the Design Professional, or are in any way
unsuited or unsatisfactory for the purpose for which intended, shall be rejected.
Defective materials shall be removed within ten days after notice by the Design
Professional. The materials shall be replaced with new materials as necessary to
comply with the Contract Documents at no additional cost to the Owner. The fact
that the defective material may have been previously overlooked by the Design
Professional shall not constitute acceptance.

REJECTED MATERIALS
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13.1.1

13.1.2

13.1.3

13.2

13.2.1

13.2.2

13.3

13.3.1

13.3.2

The Contractor shall give all notices and comply with all federal, state, and local
laws, ordinances, and regulations in any manner affecting the conduct of the Work.
The Contractor shall indemnify and save harmless the Owner and DBA against any
claim or liability arising from or based on the violation of any such law, ordinance,
regulation, order, or decree whether by himself or his employees.

The Contractor shall comply with the laws of the local, state, and federal
government regarding wages and hours of labor.

WRITTEN NOTICE

Consider as served when delivered in person or sent by certified or registered mail
to the individual, firm, or corporation or to the last business address of such known
to him who serves the notice. Failure to accept or receive the hand delivered,
certified, or registered mail does not negate the consideration of serving.

The Contract shall be governed by the laws and regulations of the STATE OF
ARKANSAS. Venue for any administrative action or judicial proceedings shall be
Pulaski County, Arkansas. Nothing in these General Conditions shall be construed
to waive the sovereign immunity of the STATE OF ARKANSAS or any entities
thereof. 

The written Notice to Proceed with the Work shall be issued by the Design
Professional after the execution of the Contract by the Owner. The Contractor shall
begin and prosecute the Work uninterruptedly in a manner that will complete the
Work within the time limits stated in the Contract.

TESTS AND INSPECTIONS

The Owner, Design Professional, DBA and the Inspector shall be allowed access to
all parts of the Work and shall be furnished with such information and assistance by
the Contractor as is required to make a complete and detailed inspection for
ascertaining if the Work as performed is in accordance with the requirements and
the Contract Documents.

All materials and each and every part of the Work shall be subject at all times to
inspection by the Owner, Design Professional, or the Inspector. The Contractor
shall be held to the intent of the Contract Documents in regard to quality of
materials, equipment, and workmanship, and the diligent execution of the Contract.
The inspection may extend to and include plant, shop, or factory inspection of
material furnished. The Contractor agrees to allow Federal or State inspectors,
acting in an official capacity, to have access to the job site.
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13.3.3

13.4

13.4.1

14.1

14.1.1

14.1.2

14.2 TERMINATION BY OWNER FOR CAUSE

SUSPENSION OF WORK

The Work or any portion thereof may be suspended at any time by the Owner
provided that the Owner gives the Contractor written notice of the suspension. The
notice shall set forth the date on which the Work is to be suspended and the date
on which the Work is to be resumed. The Contractor shall resume the Work upon
written notice from the Owner within ten days after the date set forth in the notice of
suspension.

Inspectors shall only have authority to suspend any work in a life-threatening
situation, which is being improperly done, subject to the final decision of the Owner
or Design Professional. Inspectors shall have no authority to permit deviations, or
to relax provisions of the Contract Documents without the written permission or
instruction of the Owner, DBA or Design Professional, or delay the Contractor by
failing to work with reasonable promptness.

VERBAL AGREEMENTS

No verbal objection, order, claim, or notice by any of the parties involved to the
other parties shall affect or modify any of the terms or obligations contained in the
Contract Documents. None of the terms or provisions of the Contract Documents
shall be considered waived or modified unless the waiver or modification thereof is
in writing, and agreed upon by the parties in the form of a Change Order approved
by the Owner, Design Professional, Contractor and DBA, and no evidence shall be
introduced in any proceeding of any other waiver or modification.

The Owner will have the authority to suspend the work, wholly or in part, for such
period of time as deemed necessary. The suspension may be due to unsuitable
weather, or such other conditions as are considered unfavorable for the proper
prosecution of the Work, or the failure on the part of the Contractor to fulfill the
provisions of the Contract. Failure to supply material, equipment, or workmanship
meeting the requirements of the Contract Documents shall be just cause for
suspension of the Work. The Contractor shall not have the right to suspend
operations without the Design Professional or Owner's permission.

ARTICLE 14 -- TERMINATION OR SUSPENSION OF THE CONTRACT
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14.2.1

14.2.2 

14.3

15.1 CONTRACTUAL DISPUTES

The Owner will have the right to terminate the Contract upon giving ten days written
notice of the termination to the Contractor and the Contractor’s surety, in the event
of any default by the Contractor and upon written notice from the Design
Professional to the Owner that sufficient cause exists to justify such action. In the
event of termination of the Contract, the Owner may take possession of the Work
and of all materials, tools, and equipment and construction equipment and
machinery thereon and may finish the work by whatever method he may select.
However, Owner will not have the right to terminate without providing Contractor
with reasonable opportunity to cure such default to Owner's reasonable
satisfaction. If the Owner does not elect to use his own forces, the surety shall
furnish a competent licensed contractor within 10 working days from the written
notice to the surety.

It shall be considered a default by the Contractor whenever he shall become
insolvent; declare bankruptcy assigns assets for the benefit of his creditors; fails to
provide qualified superintendence, proper materials, competent Subcontractors,
competent workmen; fails to make prompt payments for conforming labor,
materials, or equipment; disregards or violates provisions of the Contract
Documents; disregards the Owner’s, Design Professional’s, or DBA instructions;
fails to prosecute the Work according to the approved schedule of completion,
including extensions thereof as provided for by approved Change Orders; and fails
to start the Work on the date established in the Notice to Proceed. 

If the contract is terminated upon the convenience of the Owner, the Contractor is
entitled to receive payment for the work executed and accepted by the Owner, and
the overhead and profit credit amount of 1% of the work that was left to be
performed in the contract unless the termination was due to the Owner's loss of
funding in which case no amount for overhead and profit will be credited.

ARTICLE 15 – DISPUTE RESOLUTION

TERMINATION BY OWNER FOR CONVENIENCE

The Owner will have the right to terminate the Contract for Convenience and
without cause upon giving ten days written notice of the termination to the
Contractor and Contractor’s surety and DBA. Once notice is received, the
Contractor shall: cease all operations as indicated by the written notice and take
necessary actions or at the Owner’s direction as indicated by the written notice, for
the protection and preservation of the work; and terminate existing Subcontractors
and purchase orders upon the effective termination date as indicated in the notice
and not enter into any contracts involving Subcontractors or purchase orders.
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15.1.1

15.2

15.2.1

15.2.2  

15.2.3

15.3

15.3.1

In the event that a dispute, claim or controversy between the Owner and the
Contractor arises regarding the requirements of the Contract, the performance of
the Work, payment due the Contractor, the terms of any Change Order, or
otherwise, the Contractor shall not stop, suspend or delay the Work or any part of
the Work to be performed under the Contract, or under any Change Order, or as
ordered by the Owner. The Contractor shall continue to diligently prosecute the
Work to completion, including work required in any Change Order or as directed by
the Owner.  

MEDIATION

In the event of any dispute regarding the Contractor and the Owner (hereinafter 
referred to as party/parties for this section only) under this Agreement, the party 
shall provide written notification to the DBA Construction Section.

In the event of any dispute regarding the Contractor and the Owner (hereinafter
referred to as party/parties for this section only) under this Agreement, the party
shall provide written notification to the DBA Construction Section. 

If the Owner or the Contractor are unable to negotiate a settlement of the dispute
amongst themselves, the parties may participate in mediation. Mediation shall be
voluntary, non-binding and all proceedings in connection with such shall be subject
to this Agreement and applicable provisions of Arkansas law. A request for
mediation must be made in writing to the other party and the parties shall agree
upon the location of the mediation. A Mediator mutually agreed upon by the parties
shall conduct the mediation process. Any mediation fees shall be borne equally
between the parties. The parties shall coordinate mediation and the Owner shall
notify DBA of any mediation prior to it taking place. DBA Construction
Administrator or his designee may view any and all mediation proceedings. Any
settlements arising out of the voluntary mediation process must be approved by
DBA.

Notwithstanding anything to the contrary contained herein, if any dispute arises
between the Parties, whether or not it requires at any time the use of dispute
resolution procedures described above, in no event, nor for any reason, shall the
Contractor, Architect, or Engineer interrupt the provision of services/performance to
the Owner, or perform any other action that prevents, slows down, or reduces, in
any way, the provisions of the Agreement unless: (a) authority to do so is granted
by the Owner and approved by DBA or (b) the Agreement has been terminated by
the State. Nothing in these contract documents, including the use of mediation,
shall be construed to waive the sovereign immunity of the State of Arkansas or any
entities thereof.

ARBITRATION
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15.3.2

15.3.3

END OF DOCUMENT

If the Owner or the Contractor are unable to negotiate a settlement of the dispute
amongst themselves, the parties may participate in arbitration. Arbitration shall be
voluntary, binding and all proceedings in connection with such shall be subject to
this Agreement and applicable provisions of Arkansas law. A request for arbitration
must be made in writing to the other party and the parties shall agree upon the
Arbitrator, process and procedures and the location of arbitration. Any arbitration
fees shall be borne equally between the parties. The parties shall coordinate
arbitration and the Owner shall notify DBA of any arbitration prior to it taking place.
DBA Construction Administrator or his designee may view any and all arbitration
proceedings. Any settlements arising out of the voluntary arbitration process must
be approved by DBA. 

Notwithstanding anything to the contrary contained herein, if any dispute arises
between the Parties, whether or not it requires at any time the use of dispute
resolution procedures described above, in no event, nor for any reason, shall the
Contractor, Architect, or Engineer interrupt the provision of services/performance to
the Owner, or perform any other action that prevents, slows down, or reduces, in
any way, the provisions of the Agreement unless: (a) authority to do so is granted
by the Owner and approved by DBA or (b) the Agreement has been terminated by
the State. Any award rendered by the arbitrator shall be final with the approval of
DBA. Nothing in these contract documents, including the use of arbitration, shall
be construed to waive the sovereign immunity of the State of Arkansas or any
entities thereof.
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Article 11 - Insurance and Bonds
(see General Conditions Article 11 for additional information)

1) Subparagraph 11.1.1, add the following sentence:

2) Subparagraph 11.1.2, add the following clause:

11.1.2.1  Workers' Compensation

a. State Statutory

b. Applicable Federal Statutory

c. Employers' Liability $100,000
$500,000
$100,000

3) Subparagraph 11.1.3, add the following clause:

11.1.3.1  Commercial General Liability

General Aggregate: $2,000,000

Completed Operations: $1,000,000
(to be maintained for one year after final payment)

Personal Injury: $1,000,000

Each Occurrence Limit: $1,000,000

4) Subparagraph 11.1.4, add the following clause:

11.1.4.1 Automobile Liability: $1,000,000
(including, non-owned and hired vehicles)

5) Subparagraph 11.1.5, add the following clause:

11.1.5.1 Umbrella Liability: $1,000,000
6)

11.1.6.1 Pollution Liability: N/A

$0
7) Subparagraph 11.1.7, add the following clause:

11.1.7.1 Builder's Risk or Installation Floater Policy:

8)

The amount of such insurance shall be not less than the following or any limits required by law.

Subparagraph 11.1.6, add the following clause:
Each Occurrence:

End of Document

$ = Contract Amount

Contractor shall deliver to the Owner a copy of each Insurance certificate and any other requested
supporting document for the Owners review and approval prior to the issuance of the Notice to
Proceed and any work being performed.

Please Note: Policy Certificates of Insurance shall state "The insurance covered by this certificate will not be
cancelled, or materially altered except after proper written notice pursuant Ark. Code Ann. § 23-66-206 has been
received by the Owner."

Insurance Requirements
Section 00 73 16 / Rev: August 2021

Each Occurrence:

Each Occurrence:

Aggregate:

Combined Single Limit:

Per Loss:

Per Accident:
Disease, Policy Limit:

Disease, Each Employee:

Aggregate:

Per Project Aggregate:
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Failure to complete all of the following information may result in a delay in obtaining a contract, lease, purchase agreement, or grant award with any Arkansas State Agency

Subcontractor: Subcontractor Name:

   Yes    No
Is This For:

Taxpayer ID Name: Goods? Services? Both?

Your Last Name: First Name: M.I.

Address:

City: State: Zip Code: Country:

Current Former From MM/YY To MM/YY

        None of the above applies

Current Former From MM/YY To MM/YY Ownership 
Interest (%)

Position of 
Control

        None of the above applies

State Employee

State Board or 
Commission Member
State Employee

State Board or 
Commission Member

Constitutional Officer

Constitutional Officer

FOR AN ENTITY (BUSINESS) *

Position Held Mark (x) Name of Position of Job Held

General Assembly

For How Long? What is the person(s) name and what is his/her % of ownership interest 
and/or what is his/her position of control?

Indicate below if any of the following persons, current or former, hold any position of control or hold any ownership interest of 10% or greater in the entity: member of the General Assembly,
Constitutional Officer, State Board or Commission Member, State Employee, or the spouse, brother, sister, parent, or child of a member of the General Assembly, Constitutional Officer, State Board or
Commission Member, or State Employee.  Position of control means the power to direct the purchasing policies or influence the management of the entity.

(senator, representative, name of board/ 
commission, data entry, etc.) Person's Name(s)

General Assembly

Indicate below if: you, your spouse or the brother, sister, parent, or child of you or your spouse is a current or former: member of the General Assembly, Constitutional Officer, State Board or 
Commission Member, or State Employee:

RelationPerson's Name(s)

For How Long?Name of Position of Job Held

(senator, representative, name of board/ 
commission, data entry, etc.)

Position Held Mark (x) What is the person(s) name and how they relate to you? (i.e. 
Jane Q. Public, Spouse, John Q. Public, Jr., child, etc.)

Contract and Grant Disclosure and Certification Form

AS A CONDITION OF OBTAINING, EXTENDING, AMENDING, OR RENEWING A CONTRACT, LEASE, PURCHASE AGREEMENT, OR GRANT AWARD 
WITH ANY ARKANSAS STATE AGENCY, THE FOLLOWING INFORMATION MUST BE DISCLOSED

FOR INDIVIDUALS *

* Note: Please list additional disclosures on separate sheet of paper if more space is needed.
Section 00 73 73
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Signature Title Date

Vendor Contact Person Title

Agency Use Only

Agency Number Agency Name

900xxxx900xxxx Arkansas Dept. of Parks, Heritage, and Tourism Andrew McCauley (501) 682-1633

Agency Contact Person Contact Phone # Contract or Grant 
Number

Failure to make any disclosure required by Governor’s Executive Order 98-04, or any violation of any rule, regulation, or policy adopted
pursuant to that Order, shall be a material breach of the terms of this contract. Any contractor, whether an individual or entity, who fails
to make the required disclosure or who violates any rule, regulation, or policy shall be subject to all legal remedies available to the
agency.

Phone Number

Contract and Grant Disclosure and Certification Form

1. Prior to entering into any agreement with any subcontractor, prior or subsequent to the contract date, I will require the subcontractor to
complete a Contract and Grant Disclosure and Certification Form. Subcontractor shall mean any person or entity with whom I enter an
agreement whereby I assign or otherwise delegate to the person or entity, for consideration, all, or any part, of the performance required of me
under the terms of my contract with the state agency.

2.  I will include the following language as a part of any agreement with a subcontractor:

Failure to make any disclosure required by Governor’s Executive Order 98-04, or any violation of any rule, regulation, or policy adopted pursuant
to that Order, shall be a material breach of the terms of this subcontract. The party who fails to make the required disclosure or who violates any
rule, regulation, or policy shall be subject to all legal remedies available to the contractor.

3. No later than ten (10) days after entering into any agreement with a subcontractor, whether prior or subsequent to the contract date, I will mail a
copy of the CONTRACT AND GRANT DISCLOSURE AND CERTIFICATION FORM completed by the subcontractor and a statement containing
the dollar amount of the subcontract to the state agency.

I certify under penalty of perjury, to the best of my knowledge and belief, all of the above information is true and correct and 
that I agree to the subcontractor disclosure conditions stated herein.

As an additional condition of obtaining, extending, amending, or renewing a contract with a state agency I agree as follows:

* Note: Please list additional disclosures on separate sheet of paper if more space is needed.
Section 00 73 73
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Date:      

Addendum Number:      

Project Number:

Agency Name:

The proposed contract documents for this work are modified as follows:

1 INVITATION TO BID

2 SPECIFICATIONS

3 DRAWINGS

     

     

     

BIDDING ADDENDA

Section 00 91 13 / Rev: August 2021

Arkansas Dept. of Parks, Heritage, and Tourism

9002504

BIDDING ADDENDA 00 91 13 - 1 of 1
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SECTION 01 33 00 

 

SUBMITTALS 

 

PART 1 - GENERAL 

 

1.01   REQUIREMENTS 

 

   A.  Submit Progress Schedule, Shop Drawings, Product Data, Samples and Manufacturers'   

        Certificates required by the Contract Documents. 

 

1.02   RELATED REQUIREMENTS 

 

   A.  Definitions and additional responsibilities of parties:  General Conditions. 

 

   B.  Submittal requirements for specific work:  The respective specification sections. 

 

1.03   PROCEDURES 

 

   A.  Deliver submittals to Architect/Engineer at address listed on title page of Project Manual. 

 

   B.  Identify Project, Contractor, subcontractors, major supplier; identify pertinent Drawings  

        sheet and detail number, and Specification section number, as appropriate.  Identify  

        deviations from Contract Documents.  Provide space for Contractor and Architect/Engineer   

        review stamps. 

 

   C.  Submit initial progress schedules in duplicate within 30 days after award of Contract.  After  

        review by Architect/Engineer revise and resubmit as required.  Submit revised schedules  

        with each Application for Payment, reflecting changes since previous submittal. 

 

   D.  Comply with progress schedule for submittals related to Work progress.  Coordinate  

        submittal of related items. 

 

   E.  Submittals shall contain the Contractor's signature or stamp confirming his review of the  

        submittal, verification of products, field measurements and construction criteria, and  

        coordination of the information within the submittal with requirements of the Work and of  

        the Contract Documents. 

 

   F.  After Architect/Engineer review of submittal, revise and resubmit as required, identifying  

        changes made since previous submittal. 

 

   G.  Distribute copies of reviewed submittals to concerned persons.  Instruct recipients to  

        promptly report any inability to comply with provisions. 

 

1.04   CONSTRUCTION PROGRESS SCHEDULES 

 

   A.  Submit horizontal bar chart with separate bar for each major trade or operation, identifying  

        first work day of each week.   

   B.  Show complete sequence of construction by activity, identifying work of separate stages  

        and other logically grouped activities.  Show projected percentage of completion for each   

        item of Work as of time of each progress Application for Payment. 

 

   C.  Show submittal dates required for Shop Drawings, Product Data, and Samples, and  

        Product delivery dates, including those furnished by Owner and those under Allowances. 
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1.05   SHOP DRAWINGS 

 

   A.  Present drawings in a clear and thorough manner, showing pertinent dimensions and  

        identifying details by reference to sheet and detail, and schedules or room numbers shown  

        on the Drawings. 

 

   B.  Submit the number of opaque reproductions which Contractor, subcontractor, and supplier  

        require plus two copies for the Architect/Engineer.  For structural, mechanical, or electrical  

        products and processes, submit one extra copy. 

 

   C.  Do not submit reproduced copies of Contract Drawings for Shop Drawings. 

 

1.06   PRODUCT DATA 

 

   A.  Preparation: 

       1.  Clearly mark each copy to identify pertinent products or models. 

       2.  Show performance characteristics and capacities. 

       3.  Show dimensions and clearances required. 

       4.  Show wiring or piping diagrams and controls. 

       5.  Include special installation instructions. 

 

   B.  Manufacturer's standard schematic drawings and diagrams: 

       1.  Modify drawings and diagrams to show information unique to the Work and delete   

            information which is not applicable to the Work. 

 

   C.  Submit the number of copies which the Contractor, subcontractor, and supplier require plus  

         two copies for the Architect/Engineer.  For structural, mechanical, and electrical products,   

         submit one extra copy. 

 

1.07   SAMPLES 

 

   A.  Identify each sample, giving full information. 

 

   B.  Submit samples of sufficient size and quantity to clearly illustrate: 

       1.  Functional characteristics of the product, with integrally related parts and attachment  

            devices. 

       2.  Full range color, texture, and pattern. 

       3.  Workmanship when applicable. 

 

   C.  Field samples and mock-ups: 

       1.  Erect at the project site at a location acceptable to the Architect/Engineer. 

       2.  Size of area:  that specified in the respective specification section. 

       3.  Fabricate each sample and mock-up complete and finished. 

       4.  Remove mock-ups at conclusion of the Work or when acceptable to the  

            architect/Engineer. 

 

    

   D.  Submit the quantity specified in respective Specification section; one will be retained by 

        Architect/Engineer.  Reviewed Samples which may be used in the Work are indicated in the   

        Specifications section. 
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1.08   MANUFACTURERS' CERTIFICATES 

 

   A.  Submit certificates, in duplicate, in accordance with requirements of each Specification  

        Section. 

 

1.09   NOTIFICATIONS 

 

   A.  Notify the Architect/Engineer in writing, at the time of submission, of any deviations in the  

         submittals from requirements of the Contract Documents. 

 

   B.  Notify the Architect/Engineer in writing, at the time of resubmission, of changes made on   

         the resubmittals other than those previously requested by the Architect/Engineer. 

 

PART 2 - PRODUCTS 

 

       (NOT USED) 

 

PART 3 - EXECUTION 

 

       (NOT USED) 

 

 

 

END OF DOCUMENT 
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SECTION 01 45 29 

 

TESTING LABORATORY SERVICES 

 

 

PART 1 - GENERAL 

 

1.1   WORK INCLUDED 

 

A.  The Owner will employ and pay for the services of an independent testing laboratory to perform 

specified testing, except where designated otherwise in the Specification Sections. 

 

B. Testing laboratory services are required for, but are not necessarily limited to, the following: 

 

1. Soil testing and compaction control. 

2. Cast-in-place concrete:  Curing and testing of molded cylinders. 

3. Asphaltic concrete paving: 

a. Density and moisture content of base course. 

b. Density of compacted paving. 

 

1.2   RELATED WORK 

 

A. Related requirements in other parts of the Project Manual: 

1. Inspections and testing required by laws, ordinances, rules, regulations, orders or approvals of 

public authorities:  General Conditions of the Contract. 

 

B. Related requirements specified in other sections: 

1. Certification of products:  The respective sections of Specifications. 

2. Test, adjust and balance of equipment:  The respective sections of Specifications. 

3. Laboratory tests required, and standards for testing:  Each specification section listed. 

 

1.3   QUALITY ASSURANCE 

 

A. The testing laboratory employed by the Owner will meet "Recommended Requirements for 

Independent Laboratory Qualification" published by the American Council of Independent laboratories. 

B. In its work on this project, the testing laboratory will be required to meet the basic requirements of 

ASTM E 329, "Standards of Recommended Practice for Inspection and Testing Agencies for Concrete 

and Steel as Used in Construction". 

 

1.4   SUBMITTALS 

 

A. Submit written report of each test and inspection to the following: 

1. Architect/Engineer. 

2. Contractor. 

3. Project Record file at job site. 

 

 

 

PART 2 - PRODUCTS 

 

       (Not Used) 
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PART 3 - EXECUTION 

 

3.1   DUTIES OF TESTING LABORATORY 

 

A. Cooperate with Architect and Contractor; provide qualified personnel after due notice. 

B. Perform specified inspections, sampling and testing of materials and method of construction: 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract Documents. 

 

C. Promptly notify Architect and Contractor of observed irregularities or deficiencies of work or products. 

D. Promptly submit copies of the written report of each test and inspection as required in Article 1.04 

above. 

 

3.2   LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. The testing laboratory is not authorized to: 

1. Release, revoke, alter or enlarge on the requirements of the Contract Documents. 

2. Approve or accept any portion of the Work. 

3. Perform any duties of the Contractor. 

 

3.3   CONTRACTOR'S RESPONSIBILITIES 

 

A. Cooperate with laboratory personnel and provide access to the Work and to Manufacturer's Operations. 

B. Secure and deliver to the laboratory adequate quantities of representational samples of materials 

proposed to be used and which require testing. 

C. Provide to the laboratory the proposed design mix to be used for concrete and other material mixes 

which require control by the testing laboratory. 

D. Furnish copies of Products test reports as required. 

E. Furnish incidental labor and facilities: 

1. To provide access to the Work to be tested. 

2. To obtain and handle samples at the Project site or at the source of the product to be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test specimens. 

 

F. Notify the laboratory sufficiently in advance of operations to allow for laboratory assignment of 

personnel and scheduling of tests. 

G. Provide all required time within the construction schedule for the testing laboratory to perform its tests 

and to issue each of its findings. 

H. Provide at the site three extra standard test cylinder molds for emergency use. 

 

 

 

END OF SECTION 

 

 

 

 

 

  



Arkansas State Parks                                                   Village Creek – Sport Court Complex Improvements 
October 2024  01 56 39 - 01 

SECTION – 01 56 39 
PRESERVATION AND PROTECTION OF PLANT MATERIALS 

 
 
PART 1 - GENERAL 
 

Drawings, Standard General Conditions of Contract, Special Conditions and Division-1 
Specification Sections, apply to Work of this Section. 

 
1.1 DESCRIPTION 
 

Preservation and protection of existing plant materials to be protected within the project site. 
 
1.2 PROTECTION OF PLANT MATERIALS 
 

It is the intention of this Specification that all native plant material at this project site not 
specifically indicated on the plans for removal shall be protected and preserved.  Take all 
necessary precautions to avoid damage or removal of trees, shrubs and other plant materials that 
are to remain following construction.  Specimen trees and other plants within and closely adjacent 
to construction sites shall be adequately protected by the Contractor, according to plans and 
Specifications.  Additional protective measures may be installed by the Contractor at his option to 
preclude damage by his Workmen and equipment. 

 
 
PART 2 - PRODUCTS 
 
2.1 PLANT PROTECTION DEVICES 
 

Install protective plastic construction fencing in locations indicated on the Drawings prior to 
beginning construction operations.  Maintain protective devices in good order for the duration of 
the construction period.  Additional protective devices or barriers, required by the Owner during 
the course of construction, will be added to the Work by change order.  Protective devices (so 
added) are to be installed immediately and shall be maintained in good condition until 
construction is concluded.  Protective devices are further defined to include references in the 
Specifications, or notes on the Drawings as to construction limits, clearing limits, Work limits or 
other such notes which indicate the area or right-of-way in which the Contractor must Work. 

 
 
PART 3 - EXECUTION 
 
3.1 EQUIPMENT AND MATERIAL STORAGE 
 

Do not store, stack or place equipment, material, chemicals or supplies within 25-feet from edge 
of canopy of any plant materials that are to remain.  Material storage areas are either indicated on 
the plans or will be designated and approved by the Owner as required.  Care shall be exercised in 
the storage of chemicals to preclude spillage and translocation into protected area.  No disposal of 
material or chemical wastes will be permitted on the site unless specifically allowed by Owner. 
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3.2 REPARATION FOR DAMAGES 
 

A. Unwarranted damages to plant material shall be evaluated by a member of the Owner's staff 
and instructions issued for the necessary repairs.  The Contractor shall accomplish the 
corrective Work as ordered, or may, at his option, provide monetary reimbursement by 
change order reduction to the contract.  The value established by the Owner will be final and 
shall be based on repairs by a qualified technician approved by the Owner.  Plant material 
destroyed or removed by the Contractor or damaged beyond corrective repair will be 
evaluated and assessed as outlined above fore reparable damage.  In the event large 
irreplaceable plants are destroyed, the Owner will establish a fair value and may, at his 
discretion, require replacement by installation of several trees or other plants equaling the 
fair value of the tree(s) or plant(s) destroyed. 

 
B. The value of plant materials will be determined utilizing $15.00 per square inch of trunk 

cross-Sectional area taken 4-feet 6-inches above grade. 
 

C. Plants considered to be of special value to the completed project are noted on the plans and 
their values cited.  Noted plant values will supersede values obtained through the above-
referenced formula calculation.  Source for determination of value on plant materials:  
Shade Tree Evaluation - International Arborists Association. 

 
3.3 PLANT PRUNING AND LIMB REMOVAL 
 

Plant protection requirements cited above include authorized pruning and cutting of limbs and 
major roots.  The Contractor is cautioned not to cut, prune or otherwise remove plant parts 
without prior approval and guidance by the Owner.  Major limb removal, which may be required 
by construction shall be as noted on the plans, approved prior to such removal, and shall be 
accomplished by certified arborist trained and skilled in the Work. 

 
3.4 BURNING 
 

Fires and/or burning are prohibited, unless approved and permitted through Arkansas City, 
Arkansas. 

  
END OF SECTION 
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SECTION 03 30 01 
 

SITE CONCRETE WORK 
 

PART 1 - GENERAL 
 
1.1   WORK INCLUDED 
 
    A.  Formwork, complete with required shoring, bracing and anchorage. 
 
    B.   Control joints and expansion joints. 
 

C.   Concrete reinforcing, complete with required supports, spacers, and related accessories. 
 
    D.   Cast-in-place concrete. 
 
1.2   RELATED WORK 
 
    A.   Section 01 45 29 – Testing Laboratory Services. 
    
    B.   Section 31 23 00 – Site Structure Excavation and Backfill. 
 
    C.   Section 32 13 13 – Concrete Pavement. 
 
    D.   Section 33 40 00 – Drainage. 
     
1.3   QUALITY ASSURANCE 
 

A.   Perform cast-in-place concrete work in accordance with the current ACI 301, unless 
specified otherwise in this Project Manual. 

 
    B.   Keep current copy of ACI 301 in field office for duration of project. 
 
1.4   TESTING AGENCY 
 

A.   Field testing of the concrete mix will be performed by an independent testing laboratory 
in accordance with Section 01 45 29. 

 
B.   Provide free access to work and cooperate with the appointed laboratory. 

 
C.   Tests of cement and aggregates may be performed to ensure conformance with 

requirements state herein. 
 
1.5   REFERENCE STANDARDS 
 
    A.   ACI 301, Specifications for Structural Concrete for Buildings. 
 
    B.   ACI Manual of Concrete Practice, Parts 1, 2, and 3. 
 
1.6   ENVIRONMENTAL REQUIREMENTS 
 
    A.   Allowable Concrete Mix Temperatures:  ACI 301. 
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         1.   Cold Weather:  Minimum 55 degrees F. 
 
         2.   Hot Weather:  Maximum 90 degrees F. 
   

B.   Do not place concrete during rain, sleet, or snow unless protection is provided. 
 
    C.   Keep accurate thermometer in area where work is proceeding. 
 
PART 2 - PRODUCTS 
 
2.1   CEMENT (ACI 301 2.1) 
 
    A.   Portland Cement:  ASTM C150, Type 1. 
 

B.   Use one brand and type of cement throughout project unless otherwise specified. 
 
2.2   ADMIXTURES (ACI 301 2.2) 
 
    A.   Add air entraining agent as indicated in ACI 301. 
 

B.   Use of accelerating admixtures such as salts, chemicals, or other foreign materials in cold 
weather will not be allowed.  Use no other admixtures without prior approval of the  

          Architect/Engineer. 
 

C.   Use of set-retarding admixtures during hot weather will not be allowed. 
 
2.3   STRENGTH (ACI 301 3.2) 
 

A.   Provide concrete of following strength:  Compressive strength (28 day):  3,500 psi, 
except where noted otherwise in the Contract Documents. 

 
2.4   AIR ENTRAINMENT (ACI 301 3.4) 
 

A.   Add air entraining agent to concrete mix for concrete work exposed to exterior. 
 
2.5   SLUMP (ACI 301 3.5) 
 

A.   Contractor shall provide slump cone and test slump for each load of concrete. 
 
    B.   Minimum slump for all concrete work:  3 inches. 
 
    C.   Slump for consolidation by vibration:  4 inches maximum. 
 

D.   Slump for slabs and consolidation other than by vibration:  5 inches maximum. 
 
2.6   PROPORTIONS 
 

A.   Selection of proportions for normal weight concrete:  Method 1, Method 2, or Method 3, 
Contractor's Option. 
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B.   Fine aggregate shall conform to the requirements of ASTM Specifications C-33, latest 
edition, and shall consist of clean, fresh water sand graded uniformly to conform to the 
above referenced Specification C-33. 

   
C.   Coarse aggregate shall conform to the requirements of ASTM Specification C-33, latest 

edition, using standard grading size 1-1/2" to No. 4 of washed gravel or crushed stone 
meeting requirements above and soundness requirements of ASTM C-33. 

 
D.   Water:  Clean and free of injurious amounts of oil, acids, alkalis, organic materials, or 

other deleterious substances. 
 
2.7   REINFORCING STEEL (ACI 301 5.2) 
 

A.   Reinforcing Steel:  60 ksi yield grade; deformed billet steel bars, ASTM A615; plain 
finish. 

 
B.   Welded Steel Wire Fabric:  plain type, ASTM A185; in coiled rolls, plain finish, 6x6 - 

W1.4 x W1.4 or 6x6 - W2.9 x W2.9 as shown on the Drawings. 
 
2.8   ACCESSORIES 
 

A.   Premolded expansion joint fillers:  ASTM D1751, 1/2 inch thick.  Refer to ACI 301. 
 
2.9   CONCRETE MIX 
 
    A.   Mix concrete in accordance with ASTM C94. 
 

B.   Mix concrete until there is a uniform distribution of the materials and the mass is 
homogeneous in consistency and colors.  Continue mixing for at least 1-1/2 minutes after 
all the ingredients are in the mixer. 

 
PART 3 - EXECUTION 
 
3.1   GENERAL 
 

A.   Notify Architect/Engineer at least 24 hours before the planned time to pour concrete. 
 
    B.   Inspection: 
 

1.   Ensure that excavations and form work are completed and within the allowed 
tolerances. 

 
2.   Ensure that ice and excess water are removed, no frost is present, and that ground 

is not frozen. 
 

         3.   Check that reinforcement is secured in place. 
 

4.   Verify that insulation, anchors, and other embedded items are secured in position. 
 

C.   Install concrete work in accordance with ACI 30 except as amended by this section. 
 
3.2   FORMWORK (ACI 301 4.2) 
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A.   Obtain Architect/Engineer's review for use of earth forms.  When using earth forms, 

hand-trim sides and bottoms, and remove loose dirt prior to placing concrete. 
 
    B.   Tolerances for Formed Services:  Comply with ACI 301. 
 
3.3   FORM SURFACES PREPARATION (ACI 301 4.4) 
 

A.   Apply form release agent on formwork in accordance with manufacturer's 
recommendations.  Apply prior to placing reinforcing steel, anchoring devices and 
embedded parts.  Do not apply form release agent where concrete surfaces will receive 
special finishes or applied coverings which are affected by agent. 

 
3.4   FINISHING FORMED SURFACES 
 

A.   Formed Surface Finishes:  Provide rough form finish (ACI 301) at all surfaces not 
exposed to view.  Provide smooth rubbed finish (ACI 301) at all surfaces exposed to 
view. 

 
3.5   REMOVAL OF FORMS (ACI 301 4.5) -4                                                 
 

A.    Do not remove forms, shores, and bracing until concrete has gained sufficient strength to 
carry its own weight, construction loads, and design loads which are liable to be imposed 
upon it.  Verify strength of concrete by compressive test results. 

 
3.6   PLACING REINFORCING 
 

A.   Reinforcing shall be unpainted and uncoated, free from rust or scale and shall be cleaned 
and straightened before being shaped and in position. 

 
    B.   Position reinforcing accurately and tie securely. 
 

C.   Support footing reinforcement on concrete brick bats or concrete grout at maximum 3 
feet on center each way to insure proper depth from bottom. 

 
D.   Wire dowels to longitudinal bars and place top bars in perfect alignment by the use of 

wood templates placed 2 inches from the top of the form. 
 
E.   Support wire mesh on concrete brick bats, or other approved means, at no greater than 

three feet on center way to hold reinforcing in the center of the slab or as shown on the 
Drawings. 

        
1.   Do not depend on lifting mesh as concrete is being poured. 
 
2.   Lap sides and ends not less than one wire spacing in slabs on grade and not less 

than 12 inches in structural slabs. 
 

F.   Provide 3 inches of concrete between reinforcing and the ground, unless detailed 
otherwise, where concrete is poured against the ground. 

 
G.   If, after the removal of forms, concrete surfaces are to be in contact with the ground or 

exposed to the weather: 
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         1.   Bars larger than No. 5:  Protect with 2 inches of concrete. 
 
        2.   No. 5 bars and smaller:  Protect with 1-1/2 inches of concrete. 
 

H.   Concrete covering for any reinforcing at surfaces not exposed directly to the ground or 
weather:  Protect with 1-1/2 inches of concrete. 

 
3.9   PLACING CONCRETE 
 

A.   Convey concrete from mixer to final position by method which will prevent separation or 
loss of material. 

 
    B.   Maximum height of concrete free fall:  60 inches. 
 

C.   Regulate rate of placement so concrete remains plastic and flows into position. 
 

D.   Deposit concrete in continuous operation until panel or section is completed. 
 
E.   Do not use concrete that has set and do not re-temper or use concrete that has been 

mixed for more than 1-1/2 hours. 
 
3.10   CONSOLIDATING CONCRETE: 
 
    A.   Use mechanical vibrating equipment for consolidation. 
 

B.   Vertically insert and remove hand-held vibrators at points 18 inches to 30 inches apart, 
inserting to within 6 inches of bottom of freshly poured concrete. 

 
    C.   Do not use vibrators to transport concrete in forms. 
 
    D.   Minimum vibrator frequencies:  6000 impulses per minute. 
 
    E.   Vibrate concrete minimum amount required for consolidation. 
 
    F.   Keep spare vibrator on hand during concrete placing operation. 
 

G.   Make sure the concrete is thoroughly worked around the reinforcing, the embedded 
items, and into corners of forms. 

 
3.11   SLABS (ACI 301 11.1) 
 
    A.   Finish concrete slab surfaces in accordance with ACI 301: 
 

1.   Uniformly spread, screed, and float slabs.  Do not use grate tampers or mesh 
rollers.  Do not spread concrete by vibration. 

 
         2.  Light broom finish exterior surfaces, except exposed aggregate. 
 
    B.   Sidewalks:  Finish sidewalks in accordance with Section 32 10 00. 
 
3.12   CURING 
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    A.   Cure slabs:  use damp method as per ACI 301. 
 

B.   Cure Walls above Grade:  Use moisture-retaining coverings as approved by 
Architect/Engineer in accordance with ACI 308. 

  
3.13   WELDING (ACI 301 5.3) 
 
    A.   Welding Reinforcing Steel:  Not allowed. 
 
3.14   CONSTRUCTION JOINTS 
 
    A.  Install construction joints in accordance with ACI 301 6.1 
 
3.15   INSERTS, EMBEDDED PARTS AND OPENINGS 
 

A.   Provide formed openings where required for pipes, conduits, sleeves and other work to be 
embedded in and passing through concrete members. 

 
B.   Coordinate work of other sections and cooperate with trade involved in forming and 

setting openings, slots, recesses, chases, sleeves, bolts, anchors, and other inserts. 
 
3.16   REPAIR OF SURFACE DEFECTS (ACI 301 9.1) 
 

A.   Allow Architect/Engineer to inspect concrete surfaces immediately upon removal of 
forms. 

 
B.   Modify or replace concrete not conforming to required lines, detail, and elevations. 

 
C.   Repair or replace concrete not properly placed resulting in excessive honeycombing and 

other defects.  Do not patch, repair, or replace exposed architectural concrete except upon 
express direction of Architect/Engineer. 

 
3.17   FIELD QUALITY CONTROL 
 

A.   Four (4) concrete test cylinders will be taken by the testing laboratory for every 40 cu. 
yds., or fraction thereof, of concrete placed.  Not less than one (1) set of test cylinders 
shall be  

          taken for each day's pour. 
 

B.   One (1) additional test cylinder will be taken during cold weather concreting and be cured 
on job site under same conditions as concrete it represents. 

   
C.   One (1) slump test will be taken by the testing laboratory for each set of test cylinders 

taken and for each separate batch of concrete placed. 
 

D.   Compression test cylinders: Test cylinders shall be cast on the project site by a 
representative of the testing laboratory. 

 
         1.   Make cylinders according to ASTM C31. 
 
         2.   Make additional sets of test cylinders for curing under job conditions: 
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             a.   When it is needed to determine when to remove forms. 
 
              b.   When to put a structure into service. 
 

c.   When temperature extremes are expected during the curing test period. 
 

       3.   Make test cylinders in the presence of Architect/Engineer. 
 

4.   Properly mark prepared test cylinders and fill out the card supplied by the testing 
laboratory with instructions on when to make test breaks and where to send the test 
results. 

 
5.   Transport in a protected condition, each set of prepared and marked test cylinders to the 

designated testing laboratory for curing and testing as soon as the cylinders can be 
transported without damage. 

 
E.   Compression Testing Concrete Cylinders ASTM C-39:  by commercial testing laboratory. 
        1.   Cure cylinders in laboratory until time for testing. 
 
       2.   Test each set of cylinders at 7 days and 28 days after pouring. 
 
        3.   Tabulation of breakage schedule and action: 
 

Specified strength of 3,000 psi at 28 days 
 
                      Test Break                     Action 
 7 day      Less than 2400 psi       Contractor notify A/E 
               2400 - 3000 psi            Break 28 day cylinder 
               over 3000 psi               Stop Testing 
 

 28 day        Less than 3000 psi      Contractor notify Architect, investigate  
reason for low break and report in writing to A/E. 

 
4.   For testing cylinders for specified compressive strength other than 3,000 psi, see the 

Architect/Engineer.   
 

   F.   In Case of Low Compression Test Results: 
       

1.   Architect/Engineer will have right to order change in the mix design, costs to be borne by 
the contractor. 

 
2.   Architect/Engineer will have right to order core tests of the concrete in accordance with 

ASTM C42, or load tests of the structure, the costs to be borne by the Contractor for 
either test. 

 
3.18   PROTECTION OF COMPLETED WORK 
 

A.   During curing period, protect the concrete from damaging mechanical disturbances, water flow, 
loading, shock, and vibration. 

 
END OF SECTION 
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SECTION 31 10 00 

 

SITE CLEARING 

 

PART 1 - GENERAL 

 

1.01   WORK INCLUDED 

 

   A.  Clearing and grubbing site and street right-of-way. 

 

   B.  Disposing of removed material. 

 

1.02   RELATED WORK 

 

   A.  Section 31 22 00 - Site Grading. 

 

PART 2 - PRODUCTS 

  

       No products included. 

 

PART 3 - EXECUTION 

 

3.01   SITE PREPARATION & PROTECTION 

 

   A.  Protection of Existing Improvements: 

   1.   Provide protections necessary to prevent damage to existing improvements  

  indicated to remain in place. 

          2.  Protect improvements on adjoining properties. 

   3.   Restore damaged improvements to their original condition, as acceptable to Architect/Engineer or other 

parties having jurisdiction. 

 

   B.  Protection of Existing Trees and Vegetation:  

       1.   Protect existing trees and other vegetation, indicated to remain in place,  

     against unnecessary cutting, breaking or skinning of roots, skinning and  

bruising of bark, smothering of trees by stockpiling construction materials or excavated materials within 

drip line, excess foot or vehicular traffic, or parking of vehicles within drip line.  Provide temporary 

guards to protect trees and vegetation to be left standing throughout construction period. 

       2.   Water trees and other vegetation to remain within limits of contract work  

  as required to maintain their health during course of construction  

  operations. 

       3.   Repair or replace trees and vegetation indicated to remain which are  

  damaged by construction operations, in a manner acceptable to the  

  Architect/Engineer.  Employ qualified tree arborist to repair damage to  

  trees and shrubs. 

 

3.02 SITE CLEARING 

 

   A.   General:  Clear trail right-of-way construction areas of vegetation,  

  improvements, debris, or other obstructions interfering with  

  installation of new construction.  Remove such items elsewhere  

  on site or premises as specifically indicated.  Removal includes  

  digging out stumps and roots. 
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   B.   Removal of Improvements:  Remove above-grade and below-grade  

  improvements necessary to permit construction, and other work as  

  indicated. 

 

   C.   Abandonment or removal of certain underground pipe or conduits may be  

  shown on mechanical or electrical drawings, and is included under work  

of those sections.  Removal of all other abandoned underground piping or conduit interfering with 

construction is included under this section. 

 

3.03   DISPOSAL OF WASTE MATERIALS 

 

   A.   Burning is not permitted on Owner's property. 

 

   B.   Remove cleared waste materials from Owner's property and dispose of at an off site location secured by the 

contractor. Contractor may elect to mulch trees and woody vegetation and store on site at the staging 

area.   

 

 

END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Arkansas State Parks                                                                    Village Creek – Sport Court Complex Improvements 

October 2024  31 22 00 - 01 

 

                                                                                              

SECTION 31 22 00 

 

SITE GRADING 

 

PART 1 - GENERAL 

 

1.1    SECTION INCLUDES 

 

A. Stripping and stockpiling surface layer of topsoil and organic matter in building and traffic areas and in 

all cut and fill areas. 

 

    B.  Removing and disposing of material unsuitable for use in controlled fill. 

 

C.  Excavating site to required subgrade for controlled fill and grading site to required slopes. 

 

D. Placing and compacting excavated material and borrow material to required density and at required 

subgrade and slope for structures, pavement areas, and other controlled fills. 

 

1.2   REFERENCES 

 

    A.   ASTM D422 - Particle Size Analysis of Soils. 

 

    B.   ASTM D423 - Test for Liquid Limit of Soils. 

 

    C.   ASTM D424 - Test for Plastic Limit of Soils. 

 

    D.   ASTM D2216 - Method of laboratory Determination of Water (Moisture)  

          Content of Soil, Rock, and Soil Aggregate Mixtures. 

 

    E.   ASTM D3017 - Moisture Content on Soil Aggregates in Place by Nuclear  

          Methods (Shallow Depth). 

 

    F.   ASTM D698 - Standard Test Method for Moisture Density, Relations of Soils, and Soil Aggregate 

Mixtures Using 5.5 lb. Rammer and 12" Drop. 

 

    G.   ASTM D1557 - Standard Test Methods for Moisture Density Relations of Soils and Soil Aggregate 

Using 10 lb. Rammer and 18" Drop. 

 

    H.   ASTM D1556 - Test for Density of Soil in Place by Sand Cone Method. 

 

     I.   ASTM D2167 - Density of Soil in Place by Rubber Balloon Method. 

 

J. ASTM D2922 - Density of Soil and Soil Aggregates in Place by Nuclear  

 Method (Shallow Depth). 

 

 

1.3 SITE CONDITIONS 

 

A.   Establish positive surface drainage during and following clearing and site grading proper ditching or 

sloping. 

 

B.   Provide erosion control measures to prevent mud and silt from flowing onto adjacent property. 
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C.   Erect sheeting, shoring, and bracing as necessary for protection of persons, utilities, improvements, and 

excavations. 

 

 

PART 2 - PRODUCTS 

 

2.1   SUITABLE MATERIAL FOR CONTROLLED FILL 

 

    A.   On site excavated soils: 

 

         1.  Unified Soils Classification System Soils: 

             a.  Class SC 

             b.  Class GC 

 

         2.  Soils having a liquid limit of less than 40. 

 

         3.  Other soils approved by the Engineer. 

 

    B.   Borrow Material: 

 

         1.   Soils meeting the requirements of sub-paragraph A.1 of this Article. 

 

          

2.2   UNSUITABLE MATERIAL FOR CONTROLLED FILL 

  

 A.   All areas:  Organic top soils, soils containing roots, vegetable matter, or  

trash, and silts (ML) and clays (CH), and cobbles and fractured rock more than 3 inches in greatest 

dimension. 

 

 

PART 3 - EXECUTION 

 

3.1   PREPARATION 

 

 A.   Complete clearing work, removing visible unsuitable materials from site. 

 

 B. Protect benchmarks, site corner pins and existing street paving from damage by equipment. 

 

   C.   Stake the work: 

 

         1.  Set the grade and slope stakes. 

        2.  Mark the limits of the site grading work. 

  

 D.   Before starting the excavation, establish location and extent of underground utilities occurring in work 

area. 

 

 E.   Notify utility companies of lines which are in the way of excavation. 

 

    F.   Protect existing utility lines to remain which pass through the work area. 

  

G. Protect utility services uncovered by excavation. 
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H. Should uncharted, or incorrectly charted, piping or other utilities be encountered during excavation, 

consult utility owner immediately for directions.  Cooperate with Owner and utility companies in 

keeping respective services and facilities in operation. Repair damaged utilities to satisfaction of utility 

owner. 

    

I. Demolish and completely remove from site existing underground utilities indicated to be removed.  

Coordinate with utility companies for shut-off of services if lines are active. 

 

3.2   EXCAVATION PROCEDURES: 

 

    A.   Excavation General: 

  

         1.   Strip topsoil in cut and fill areas to whatever depths encountered in a manner to prevent 

intermingling with underlying subsoil or other objectionable material.  Remove and dispose of 

heavy growth of grass and surface debris from areas prior to stripping topsoil. 

 

a. Where trees are indicated to be left standing, stop topsoil stripping a sufficient distance to 

prevent damage to main root system. 

 

2. Stockpile topsoil in storage piles in areas shown, or where directed.   

Construct storage piles to freely drain surface water.  Cover storage piles if required to prevent 

wind-blown dust. 

 

3. Remove soft or spongy material at the exposed sub-grade of cut and fill areas and replace with 

approved material and compact. 

 

4. Use all suitable excavated material, as far as practicable, in the formation of controlled fills and fill 

slopes. 

 

5.   Keep all excavations dry by pumping or draining water from the  

      Work. 

 

6.  In cut areas where fill is not required, proof roll the areas with a loaded tandem axle dump truck or 

similar equipment to aid in identifying soft areas.  Remove soft soils and replace with controlled 

fill compacted to the same density as required for each layer of controlled fill.  Scarify exposed 

sub-grade soils to a depth of at least 8 inches, adjust the soil mixture, and recompact to the same 

density as required for each layer of controlled fill. 

 

7. Grade excavated slopes to a neat, smooth condition with no loose material or scars left on the 

surface. 

 

8. Dispose of debris, excess topsoil, excess fill material and unsuitable material at an off-site location 

secured by the contractor. 

 

3.03   CONTROLLED FILL 

 

 A.   After excavation and before fill placement, proof roll fill areas with a loaded tandem axle dump 

truck or similar equipment to aid in identifying soft areas.  Remove soft areas and replace with 

controlled fill compacted to the same density as required for each layer of controlled fill. 

 

 B.  Scarify cleared surface in fill areas to a depth of at least 8 inches, adjust the soil mixture, and 

recompact to the same density as required for each layer of controlled fill. 
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 C.  Place fill material in lifts no greater than 8 inch loose-lift uniform thickness and compact to 

minimum of 95% of maximum dry density at optimum moisture content as determined by the 

Modified Proctor Test, ASTM D1557. 

 

   1.   Aerate material when to wet by manipulation with suitable  

        equipment before compacting. 

  

2. Add water when the soil is too dry and mix with the material  

      before compacting. 

 

D.  Complete excavation and controlled fill to within 6 inches of finish    

       grade in all landscape and turf areas. 

 

3.04   FIELD QUALITY CONTROL 

 

A. One filed density test will be performed for each 2500 square feet of fill per lift.  Test will be 

made in accordance with ASTM D1556 or ASTM D2167.  ASTM D3017 may be used for up to 

75% of the field density tests provided it is calibrated against one of the other methods specified. 

 

END OF SECTION 
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SECTION 31 23 00 
 

 SITE STRUCTURE EXCAVATION AND BACKFILL 
 

PART 1 - GENERAL 
 
1.1   WORK INCLUDED 
 
    A.   Excavate for the following structures: 
 
              1.  Drainage structures. 
 
   B.   Shore and brace excavations as required. 
 
    C.   Backfill and compact structures to required elevations and densities. 
    
    D.   Dewater excavations. 
 
1.2   RELATED WORK 
 
    A.   Section 31 10 00 – Site Clearing. 
 
    B.   Section 31 22 00 – Site Grading. 
 
    C.   Section 03 30 01 – Site Concrete Work. 
 
    D.   Section 33 40 00 – Drainage. 
 
  
1.3   PROTECTION 
 
    A.   Protect trees that are to remain, and other features remaining as part of  
       final landscaping. 
 
    B.   Protect bench marks, site corner pins, and existing street paving against damage from 

equipment and vehicular or foot traffic. 
 
    C.   Protect excavations by shoring, bracing, sheet piling, underpinning, or other method, as 

required to prevent cave-ins or loose dirt from falling into excavations. 
 
    D.   Underpin adjacent structures, which may be damaged by excavation work, including service 

lines and pipe chases. 
 
    E.   Notify Architect/Engineer of unexpected sub-surface conditions and discontinue work in area 

until Architect/Engineer provides notification to resume work. 
  
    F.   Protect bottom of excavations and soil around and beneath foundations from frost or freezing 

and water inundation. 
 
    G.   Grade around excavations to prevent surface water run-off into excavated areas. 
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PART 2 - PRODUCTS 
 
2.1   SUITABLE BACKFILL MATERIALS 
 
    A.   Gravel:  Angular crushed natural stone free from shale, clay, friable materials, and debris. 
 
    B.   Pea Gravel:  Clean natural stone free from clay, shale, and organic matter. 
 
    C.   Sand:  Clean natural river or bank sand free from silt, clay, loam, friable or soluble materials, 

and organic matter. 
 
    D.   Under areas not to be paved:  Sub-soil free from roots, rock larger than 3 inches in size, and 

building debris. 
 
    E.   Under structures or areas to be paved:  Material meeting requirements for controlled fill as 

specified in Section 31 22 00. 
  
    F.   Drainage fill:  Evenly graded mixture of crushed stone or washed crushed or uncrushed 

gravel with 100% by weight passing a 1-1/2 inch sieve and not more that 5% by weight 
passing a No. 4 sieve. 

 
 
PART 3 - EXECUTION 
 
3.1   PREPARATION AND LAYOUT 
 
    A.  Establish extent of excavation by area and elevation; designate and identify datum elevation. 
 
   B.   Set required lines and levels. 
 
    C.   Maintain benchmarks, monuments and other reference points. 
 
3.2   UTILITIES 
 
    A.   Before starting excavation, establish location and extent of underground utilities occurring in 

work area. 
 
    B.   Notify utility companies of lines which are in the way of excavation. 
 
    C.   Protect existing utility lines to remain which pass through work area. 
 
    D.   Protect utility services uncovered by excavation. 
 
3.3   EXCAVATION 
 
    A.   Excavate sub-soil in accordance with lines and levels required for construction of the work, 

including space for forms, bracing and shoring, and to permit inspection. 
 
    B.   Do additional excavation only by written authorization of Architect/Engineer. 
 
    C.   Adjust pad footing depth when directed by Architect/Engineer to reach satisfactory bearing. 
 
    D.   Hand trim excavations and leave free from loose or organic material. 
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    E.   Keep all excavations dry by pumping or draining water from the work. 
 
    F.   Pour footings the same day that excavations are made, and do not allow water to stand in 

excavated footing trench. 
 
    G.   When excavation is complete, allow Architect/Engineer to inspect sub-soil bearing condition 

before placing concrete. 
 
    H.   Undercut unavoidably submerged footing excavations to unaltered soils. 
 
     I.   Fill over-excavated sub-soil for re-use where directed.  Remove excess or unsuitable 

excavated sub-soil from site. 
 
    J.   Do not interfere with normal 45 degree bearing splay of any foundation. 
 
   K.   Stockpile excavated sub-soil for re-use where directed.  Remove excess or unsuitable 

excavated sub-soil from site. 
 
   L.   Do not disturb soil within branch spread of existing trees or shrubs that are to remain. 
 
3.4   BACKFILLING 
 
    A.   Ensure areas to be backfilled are free from debris, snow, ice, and water, and that ground 

surfaces are not in a frozen condition. 
 
    B.   Backfill areas to grades, contours, levels, and elevations. 
 
    C.   Backfill systematically and as early as possible to allow maximum time for natural settlement 

and compaction. 
 
    D.   Compact backfill with mechanical tampers approved by Architect/Engineer. 
 
    E.   Place and compact backfill materials in continuous layers not exceeding 6 inched loose depth. 
 
    F.   Maintain optimum moisture content of backfill materials to attain required compaction 

density. 
 
    G.   Backfill free-standing structures on both sides at the same time in thin, equal layers to 

provide balanced pressures. 
 
    H.   Prior to placing slab on grade, provide a 4" thick bank run sand fill, screed and level to 

required grade.  Place an 8 mil polyene vapor barrier, lapping joints 6" and sealing joints and 
penetrations with pressure sensitive tape. 

 
    I.   Where temporary unbalanced pressures are liable to develop on walls, erect necessary shoring 

to counteract imbalance.  Leave in place until their removal is approved by 
Architect/Engineer. 

 
3.5   FILL TYPES AND COMPACTION 
 
    A.   Backfill under areas not to be paved:  Compact with mechanical tampers until material is as 

firm and unyielding as the surrounding material undisturbed by excavation. 
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    B.   Backfill in compacted fill and under paving areas:  Compact to top of subgrade to density 

requirements specified in Section 31 22 00. 
 
    C.   Fill under landscaped areas:  Sub-soil to within 3 inches of finish grade elevation. 
 
 
3.6   SURPLUS MATERIALS 
 
    A.   Remove surplus excavation or backfill materials from site. 
 
    B.   Leave stockpile areas completely free of all excess fill materials.  
 
 

END OF SECTION 
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31 25 00 

 

EROSION AND SEDIMENT CONTROL 

 

 

PART 1 – GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Furnish all labor, equipment and materials needed to complete the Work as shown on the 

Plans and specified herein. 

 

B. The work performed under this section shall comply with the plan requirements for this 

project and with the requirements and intent of the NPDES Storm Water Discharge 

Permit program to the extent that it applies to this project. 

 

1.3 QUALITY ASSURANCE 

 

A. Comply with applicable requirements of all governing authorities having jurisdiction. 

The Specifications and the Plans are not represented as being comprehensive, but rather 

to convey the intent to provide complete slope protection and erosion control for both the 

Owner's and adjacent property. 

 

B. Erosion control measures shall be established at the beginning of construction and 

maintained during the entire length of construction. On-site areas which are subject to 

severe erosion and off-site areas which are especially vulnerable to damage from erosion 

and/or sedimentation are to be identified and receive additional erosion control measures 

as directed by the Owner. 

 

C. All land-disturbing activities shall be planned and conducted to minimize the size of the 

area to be exposed at any one time and to minimize the time of exposure. 

 

D. Surface water runoff originating upgrade of exposed area shall be controlled to reduce 

erosion and sediment loss during the period of exposure. 

 

E. When the increase in the peak rates and velocity of storm water runoff resulting from a 

land-disturbing activity is sufficient to cause accelerated erosion of the receiving ditch or 

stream, the Contractor shall install measures to control both the velocity and rate of 

release so as to minimize accelerated erosion and increased sedimentation of the stream 

as directed by the Owner. 

 

F. All land-disturbing activities shall be planned and conducted so as to minimize off-site 

sedimentation damage. 

 

G. The Contractor shall be responsible for periodically cleaning out and disposing of all 

sediment once the storage capacity of the drainage feature or structure receiving the 

sediment is reduced by one-half. The Contractor shall also be responsible for cleaning 

out and disposing of all sediment at the time of completion of the Work. 
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PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Silt Fence Fabric: 

 

1. MISF1776, Propex 2130, TerraTexSC, or approved equal. 

 

2. Minimum bursting strength: 300 psi. 

 

3. Edges treated to prevent unraveling. 

 

4. Furnished with o-rings or clips to facilitate attachment to woven wire fabric. 

 

B. Wire Fencing: Steel wire fencing (hog wire) with minimum 14 gauge wire and a 

maximum 14 gauge wire and a maximum opening of 6 inches. 

 

C. Posts: 

 

1. Steel, T-section minimum 4 feet 6 inches long, minimum of 1.3 pounds per foot 

without anchor plate. 

 

2. Anchor plate attached before coating. 

 

3. Fabricate with lugs or other approved means to prevent vertical movement from 

the wire fencing. 

 

D. Tie Wire: Galvanized in accordance with ASTM A112. 

 

E. Temporary cover for graded areas shall be undamaged, air dry threshed straw free from 

weed seeds. 

 

 

PART 3 - EXECUTION 

 

3.1 CONDITION OF SUBSTRATE: 

 

A. Erosion control measures must be implemented prior to the commencement of any soil 

disturbing activity. 

 

B. Stabilize fill and grade of areas to receive soil erosion and sediment control. Maintain 

positive drainage to sediment and erosion control devices during and after grading 

operations. 
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3.2 SILT FENCE: 

 

A. Install posts on a minimum of 6-foot centers. Minimum embedment of 6”. 

 

B. Minimum height of the silt fence to be 2 feet 6 inches with a 6-inch clearance between 

the top of the silt fence and the top of the posts. 

 

C. Install the steel posts on a slight angle towards the anticipated runoff surface. 

 

D. Trench in the toe of the silt fence so that the down slope face of the trench is flat and 

perpendicular to the line of flow. 

 

E. Minimum trench depth: 6 inches. 

 

F. Trench width: 6 inches. 

 

G. Attach wire fence (hog wire) to the posts. 

 

H. Attach the silt fence fabric to the wire fence (hog wire) and secure with a minimum of 

two wire ties per post. 

 

I. Backfill over the silt fence fabric in the trench. 

 

J. When build up of soil, silt, or any other material behind the silt fence reaches a height of 

6 inches or when the silt fence is no longer functioning efficiently, remove all 

accumulated material and repair the silt fence as needed. 

 

3.3 DUST CONTROL 

 

A. Dust control of the Contractor's performance of the Work shall be performed by the 

Contractor by applying water. 

 

B. Dust control shall be provided in the amounts and locations as ordered by the Owner's 

Representative. 

 

3.4 PROTECTION AND MAINTENANCE: 

 

A. Protect erosion and sediment control devices from damage. Repair and replace dikes, silt 

fences and other measures when damaged by construction, natural and other physical 

causes. All soil erosion and sediment control devices shall be repaired or replaced at the 

expense of the Contractor and shall function as originally intended. 

 

B. Periodically (at least once every 7 days and after each rainfall event) inspect and maintain 

erosion and sediment control structures, until final stabilization of disturbed ground areas 

is achieved. 

 

C. All stock piled soil shall be surrounded by a silt fence to properly control sediment 

runoff. 
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D. Inspection services provided by the Owner's Representatives do not relieve the 

Contractor's responsibility for inspection and maintenance of the erosion control 

measures. 

 

E. The Contractor is responsible for modifying or providing additional erosion control 

devices to control erosion from his operations on the site. This may become necessary 

due to disturbance of additional areas or phasing of the Contractor's operations. 

 

3.5 STAGING AREAS: 

 

At such time when the specific location of the staging areas are determined, silt fences, 

diversions, or equivalent sediment controls are required for all side slope and down slope 

boundaries of the staging area and shall be provided by the Contractor. The erosion control plan 

for each staging area shall be approved by the Owner's Representative and devices shall be in 

place prior to occupation of the staging areas. All relative material and labor to construct and 

maintain the staging area erosion control plans shall be subsidiary to the other items of work. 

 

3.6 The Contractor shall be responsible for complying with the Storm Water Pollution Prevention 

Plan as provided by Owner’s Representative. 

 
 

END OF SECTION 
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SECTION 32 10 00 
 

SIDEWALKS 
 

PART 1 - GENERAL 
 
1.1   WORK INCLUDED 
 
    A.   Providing 4 inch thick concrete sidewalks where shown on Drawings. 
 

B.   Providing 6 inch thick concrete handicap ramps where shown on Drawings. 
 
 
1.2   RELATED WORK 
 
    A.   Section 31 23 00 - Structure Excavation and Backfill.    
    
    B.   Section 03 30 01 - Site Concrete Work. 
 
 
1.3   REFERENCE STANDARDS 
 
    A.   American Society for Testing and Materials (ASTM): 

 
1.   ASTM D 1751, Specifications for Preformed Expansion Joint Fillers for 

Concrete Paving and Structural Construction (Nonextruding and Resilient 
Bituminous Types). 

 
 
PART 2 - PRODUCTS 
 
2.1   CONCRETE 
 

A.   General:  Materials for use in sidewalk construction shall conform to the requirements for 
Section 03 30 01 - Site Concrete Work, and shall be 3000 psi concrete. 

 
2.2   JOINT FILLER 
 

A.   The joint filler for all expansion joints shall be manufactured according to ASTM D 1751 
and shall be elastic waterproof premolded compound that will not become soft and push 
out in hot weather, nor hard and brittle and chip out in cold weather.  The strips shall be 
1/2 inch in thickness except where shown otherwise on the Drawings; their width shall at 
least equal the full thickness of the slab; and their length shall at least equal the width of 
the slab at the joint. 

 
2.3   FORMS 
 

A.   Forms shall be steel or 2 inch nominal thickness lumber true to proper dimensions, 
smooth, sufficiently braced to resist springing out of shape, and accurately set to proper 
lines and  grades.  Used forms shall be free of dirt and mortar.  Cross forms shall be 1/4 
inch steel of the full width and depth of the concrete work and left in place until the 
wearing surface has been floated and has obtained its initial set. 
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2.4   CURING COMPOUND 
 

A.   Liquid membrane forming curing compound conforming to ASSHTO M148, Type 2, 
white pigmented (all-resin base). 

 
 
PART 3 - EXECUTION 
 
3.1   GRADING AND SUBGRADING 
 

A.   Prepare subgrade for walks by excavating or filling to a depth below the top of an 
intended pavement equal to the thickness of the finished walk and in exact conformity to 
the grade approved by the Engineer.  Remove vegetable matter or material that will not 
compact properly and replace with suitable material.  Place all fill required to bring the 
subgrade to the proper level in thin layers not exceeding 4 inches deep, and thoroughly 
ram, tamp, or roll until it has been made compact and solid.  Bring subgrade to true grade 
in a uniformly firm condition before the placing of the concrete.  Do not place concrete 
on the subgrade until the Engineer has inspected and approved both grade and condition 
of the subgrade.  

 
3.2   SETTING FORMS 
 

A.   Stake forms and hold to the established lines and grades.  Provide minimum one-eighth 
of an inch per foot fall away from structures or as shown on the Drawings. 

 
3.3   TREATMENT 
 

A.   Wet wood forms and coat metal forms with oil, soft soap, or whitewash before depositing 
any material against them.  Remove all mortar and dirt from forms that have been 
previously used. 

 
3.4   MARKINGS 
 

A.   Cut surface of concrete walks into flags by marking with an edging tool having a radius 
of 1/4 inch.  Make flags not longer than 6 feet on any side nor longer than the width of 
the sidewalk.  Round the slabs on all surface edges, including the crossmarking between 
flags, to a radius of 1/4 inch.   

    
    B.   Score surface or ramp as shown on Standard Detail Drawings. 
 
3.5   JOINTS 
 

A.   Provide an expansion joint 1/2 inch in thickness, extending full depth of the concrete and 
with filler as herein specified, at intervals of not more than 25 feet. Provide a similar joint 
1/2 inch in thickness in each walkway at intersection of walkways.  Also, provide an 
expansion joint 1 inch in thickness at each intersection of sidewalk and street curb and at 
such other points as may be designated by the Engineer.  Separate sidewalks from 
abutting structures by 1/2 inch expansion joints.  Place expansion joints 1/2 inch in 
thickness extending full depth of the concrete in a square outline around each object in 
sidewalks, such as fire hydrants, utility poles, light standards, etc. 
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3.6   PLACING CONCRETE 
 
 

A.   Place concrete only on a moist subgrade and not adjacent to or around utility structures 
until such structures have been set to the proper grade. 

 
B.   Transport from the mixer and place by such means as will not cause segregation of 

materials or loss of ingredients.  Deposit successive batches in one layer by a continuous 
operation, completing individual sections to the required depth and width.  Do not use 
concrete that has taken its initial set.  Fill forms and bring the concrete to the established 
grade by means of a strike board or straight edge.  Thoroughly tamp concrete until the 
mortar is flushed to the surface sufficiently to finish and mark the surface. 

 
C.   Spade and/or vibrate the concrete so that it will flow together and completely fill all void 

spaces, especially along forms (including cross forms of joints) to prevent honeycombing 
and shall be struck off and tamped in an approved manner, until dense surface is 
obtained, free from porous or rough spots and at the required section and grade. 

 
D.   Use method of placing the various sections so as to produce a straight clean-cut joint 

between them, in order to make each section an independent unit.  Do not use any 
concrete in excess of that needed to complete a section at the stopping of work. 

 
E.   Do not pour concrete when the is temperature is below 35 degrees F., and do not place 

concrete on frozen subgrade.  Take all necessary precautions to prevent damage to 
concrete from freezing, rain, storm damage, etc. 

 
F.   At all times during construction period, maintain proper drainage, by natural flow or 

pumping as required, so that water will drain away from excavated areas.  Do not allow 
water to stand in any excavations, or elsewhere, to be covered by concrete.  Provide and 
maintain in proper working order all necessary pumping and other equipment required to 
maintain drainage. 

 
3.7   FINISHING 
 

A.   After the concrete has been brought to the established grade by means of a strike board 
and tamped to bring the mortar to surface, float to a true even surface and finish with 
steel trowel.  After the trowel finish has taken its initial set, brush surface lightly at right 
angles to  

          center line of sidewalk with a soft bristle brush. 
 

B.   Do not apply neat cement to the concrete surface to hasten its hardening. 
 
 
 
 
3.8   CURING AND PROTECTION 
 

A.   As soon as the concrete has hardened sufficiently to prevent damage, apply specified 
liquid membrane-forming curing compound in accordance with manufacturer's written 
instructions. 

 
B.   Protect the freshly finished concrete from hot sun and drying winds until the curing 

compound is applied.  Do not allow the concrete surface to be damaged or pitted by 
raindrops.  Provide and use, when necessary, sufficient tarpaulins to completely cover all 
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sections that have been placed within the preceding twelve hours.  Erect and maintain 
suitable barriers to protect the concrete.  Repair any section damaged from traffic of other 
causes occurring prior to its official acceptance.  Before the sidewalk is opened to traffic, 
remove and dispose of the covering. 

 
 
3.9   FREEZING TEMPERATURE 
 

A.   If at any time during the progress of the work, the temperature is predicted to drop to 35 
degrees F. within 24 hours after placement, heat the water and aggregates and take 
precautions to protect the work from freezing for at least five days. 

 
 

END OF SECTION 
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SECTION 321313 

 

CONCRETE PAVEMENT 

 

PART 1 - GENERAL 

  

1.01 The General Conditions, Special Provisions and applicable requirements of Division 1 - General 

Requirements are hereby made a part of this section. 

 

1.02 SCOPE 

 

This work consists of street pavement, sidewalk, curb and gutter or rip rap slope pavement composed 

of Portland Cement Concrete with or without reinforcement, constructed on subgrade or base courses 

prepared in accordance with these specifications and to the lines, grades, thicknesses and typical 

cross-sections shown on the plans.  Reinforcement, when required, will be subsidiary to the specified 

Concrete Pavement. 

 

1.03 Submittals shall be in accordance with Section 013300, “Submittal Procedure”, and shall include: 

 

A. Manufacturer’s Literature: Descriptive data of installation methods and procedures. 

 

B. Certificates: Manufacturer’s certification that materials meet specification requirements. 

 

PART 2 - PRODUCTS 

 

2.01 Portland cement concrete shall conform to the requirements of "Section 321313 – Concrete 

Pavement" for each type and strength indicated in the plans. 

 

2.02 JOINT FILLER AND SEALER 

 

See Section 32 13 73 Concrete Paving Joint Sealants for sealer and expansion joint filler materials. 

 

2.03 STEEL REINFORCEMENT 

 

Reinforcing bars shall conform to the requirements of AASHTO M31 or M53, Grade 60. Fabricated 

bar mats may be used if they conform to the requirements of AASHTO M54. 

 

2.04  DOWELS AND TIE BARS 

 

Dowels and tie bars shall conform to the requirements of AASHTO M31 or M53, Grade 60 or Grade 

40, as specified on the plans.  Tie bars shall be deformed meeting the requirements of AASHTO 

M31 or M53.  Dowel and tie bars may conform to the requirements of AASHTO M 42, except that 

rail steel shall not be used for tie bars that are to be bent or restraightened during construction.  

Dowel bars shall be plain round bars of the size specified and the ends shall be sawed.  Before 

delivery to the construction site, a minimum of two-thirds of the length of each dowel bar shall be 

painted with one coat of lead or tar paint.  Prior to placement of concrete, the dowels shall be coated 

with grease if specified on the plans. 
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2.05  WATER 

 

Water used in mixing or curing shall be as clean and free of oil, salt, acid, alkali, sugar, vegetable, or 

other substances injurious to the finished product as possible.  Water will be tested in accordance 

with the requirements of AASHTO Method T26.  Water known to be of potable quality may be used 

without testing. 

 

2.06  COVER MATERIALS FOR CURING 

 

Curing materials shall conform to one of the following specifications: 

 

A. "Sheet Materials for Curing Concrete" shall conform to AASHTO M171. 

 

B. "Burlap Cloth Made from Jute or Kenat" shall conform to AASHTO M182, Class 3. 

 

C. "Liquid Membrane - Forming Compounds for Curing Concrete" shall conform to AASHTO 

M148, Type 2 (all-resin base), or Federal Specification TT-C-800, Type 2.  Liquid Membrane 

shall be delivered and stored in bulk.  Bulk storage shall be equipped with an agitator.  All 

membranes shall be pigmented to allow visible inspection of coverage. 

 

2.07  POZZOLANIC ADMIXTURE 

 

The use of fly ash as a partial replacement for cement in pavement mix designs, at the rate specified 

in this paragraph will be allowed at the Contractor's option.  Pozzolanic admixtures shall be fly ash 

meeting the requirements of ASTM C-618; Type C except loss on ignition shall not exceed three (3) 

percent.  When fly ash is used as a partial replacement for cement, the minimum cement content may 

be met by considering portland cement plus fly ash as the total cementitious component.  The 

replacement rate should not exceed 15 percent. 

 

PART 3 - EXECUTION 

 

3.01 EQUIPMENT 

 

Equipment and tools necessary for handling materials and performing all parts of the work shall be 

approved by the Engineer as to design, capacity, and mechanical condition.  The equipment shall be 

at the job site before the start of construction operations for examination and approval. 

 

A. Batching Plant and Equipment. 

 

1. General.  The batching plant shall include bins, weighing hoppers, and scales for the fine 

aggregate and coarse aggregate.  If bulk cement is used, a bin, hopper, and a separate scale 

for cement shall be included.  The weighing hoppers shall be properly sealed and vented to 

preclude dusting during operation. 

2. Bins and Hopper.  Bins with adequate separate compartments for fine aggregate and coarse 

aggregate shall be provided in the batching plant.  Each compartment shall discharge 

efficiently and freely into the weighing hopper.  Means of control shall be provided so that, 

as the quantity desired in the weighing hopper is approached, the material may be added 

slowly and shut off with precision.  A port or other opening for removing an overload of any 

one of the several materials from the hopper shall be provided. Weighing hoppers shall be 

constructed to eliminate accumulations of materials and to discharge fully. 
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3. Scales.  The scales for weighing aggregates and cement shall be of either the beam or the 

springless dial type.  They shall be accurate within 0.5 percent throughout their range of use. 

 When beam-type scales are used, provisions such as a "telltale" dial shall be made for 

indicating to the operator that the required load in the weighing hopper is being approached. 

A device on the weighing beams shall clearly indicate critical position.  Poises shall be 

designed to be locked in any position and to prevent unauthorized change.  The weight beam 

and "telltale" device shall be in full view of the operator while charging the hopper, and the 

operator shall have convenient access to all controls.  

 

Scales shall be inspected and sealed as often as the Engineer may deem necessary to assure 

their continued accuracy.  The Contractor shall have on hand not less than ten 50-pound (23 

kg) weights for testing of all scales when directed by the Engineer. 

 

B. Mixers 

 

1. General. Concrete may be mixed at a central plant, or wholly or in part in truck mixers. Each 

mixer shall have attached in a prominent place a manufacturer's nameplate showing the 

capacity of the drum in terms of volume of mixed concrete and the speed of rotation of the 

mixing drum or blades. 

 

A device accurate within 3 percent and satisfactory to the Engineer shall be provided at the 

mixer for determining the amount of air-entraining agent or other admixture to be added to 

each batch requiring such admixtures. 

 

Mixers shall be examined daily for the accumulation of hard concrete or mortar and the wear 

of blades. 

 

2. Central Plant Mixer.  Mixing shall be in an approved mixer capable of combining the 

aggregates, cement, and water into a thoroughly mixed and uniform mass within the 

specified mixing period, and of discharging the mixture without segregation.  Central plant 

mixers shall be equipped with an acceptable timing device that will not permit the batch to 

be discharged until the specified mixing time has elapsed.  The water system for a central 

mixer shall be either a calibrated measuring tank or a meter and shall not necessarily be an 

integral part of the mixer. 

 

The mixers shall be examined daily for changes in condition due to accumulation of hard 

concrete or mortar or wear of blades.  The pickup and throwover blades shall be replaced 

when they have worn down 3/4-inch (19 mm) or more.  The Contractor shall have a copy of 

the manufacturer's design on hand showing dimensions and arrangement of blades in 

reference to original height and depth. 

  

Truck Mixers and Truck Agitators.  Truck mixers used for mixing and hauling concrete and 

truck agitators used for hauling central-mixed concrete shall conform to the requirements of 

ASTM C94. 

 

 

C. Finishing Equipment. 

 

1. Finishing Machine.  The finishing machine shall be equipped with one or more oscillating-

type transverse screeds. 
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2. Vibrators.  For side-form construction, vibrators may be either the surface pan type for 

pavements less than 8 inches (20 cm) thick or the internal type with either immersed tube or 

multiple spuds, for the full width of the concrete slab.  They may be attached to the spreader 

or the finishing machine, or they may be mounted on a separate carriage.  They shall not 

come in contact with the joint, load-transfer devices, subgrade, or side forms.  The frequency 

of the surface vibrators shall not be less than 3,500 vibrations per minute, and the frequency 

of the internal type shall not be less than 7,000 vibrations per minute for spud vibrators.  

When spud-type internal vibrators are used adjacent to the side forms, they shall have a 

frequency of not less than 3,500 vibrations per minute.  Hand vibrators should be used to 

consolidate the concrete along forms and other isolated areas. 

 

For slip-form construction, the paver shall vibrate the concrete for the full width and depth 

of the strip of pavement being placed.  Vibration shall be accomplished by internal vibrators 

with a frequency range variable between 7,000 and 12,000 vibrations per minute.  The 

amplitude of vibration shall be between 0.025 (0.6 mm) and 0.06 (1.5 mm) inches. 

 

The number, spacing, frequency, and eccentric weights shall be provided as necessary to 

achieve an acceptable concrete density and finishing quality.  Adequate power to operate all 

vibrators at the weight and frequency required for a satisfactory finish shall be available on 

the paver.  The internal vibrators may be supplemented by vibrating screeds operating on the 

surface of the concrete.  The frequency of surface vibrators shall not be less than 3,500 

vibrations per minute.  The Contractor shall furnish a tachometer or other suitable device for 

measuring the frequency of the vibrators.  The vibrators and tamping elements shall be 

automatically controlled so that they shall be stopped as forward motion ceases.  Any 

override switch shall be of the spring-loaded, momentary contact type. 

 

For hand placed pavement the contractor shall consolidate concrete with the use of a 

handheld vibrator regardless of the type of strike off machinery used.  Vibration shall be 

done to sufficiently remove air voids and consolidate concrete around reinforcing steel and 

side forms. VIBRATORS SHALL NOT BE USED TO DISTRIBUTE CONCRETE.  

The contractor shall limit disturbances of consolidated concrete during strike-off and 

finishing by using adequately sized floats and straight edges as approved by the Engineer.  

Vibrators, floats, and finishing tools to be on job site at all times during concrete placement. 

 

3. Concrete Saw.  When sawing of joints is specified, the Contractor shall provide sawing 

equipment adequate in number of units and power to complete the sawing to the required 

dimensions and at the required rate.  The Contractor shall provide at least one standby saw in 

good working order.  An ample supply of saw blades shall be maintained at the site of the 

work at all times during sawing operations.  The Contractor shall provide adequate artificial 

lighting facilities for night sawing.  All of this equipment shall be on the job both before and 

at all times during concrete placement. 

 

4. Forms.  Straight side forms shall be made of steel having a thickness of not less than 7/32 

inch (6 mm) and shall be furnished in sections not less than 10 feet (3 m) in length.  Forms 

shall have a depth equal to the prescribed edge thickness of the concrete without horizontal 

joint, and a base width equal to the depth of the forms.  Flexible or curved forms of proper 

radius shall be used for curves of 100-foot (31 m) radius or less.  Flexible or curved forms 

shall be of a design acceptable to the Engineer.  Forms shall be provided with adequate 

devices for secure settings so that when in place they will withstand, without visible spring 



 

 

Arkansas State Parks                                                           Village Creek – Sport Court Complex Improvements 

October 2024  32 13 13 - 05 

 

or settlement, the impact and vibration of the consolidating and finishing equipment.  Flange 

braces shall extend outward on the base not less than two-thirds the height of the form.  

Forms with battered top surfaces and bent, twisted, or broken forms shall be removed from 

the work.  Repaired forms shall not be used until inspected and approved.  Built-up forms 

shall not be used, except as approved by the Engineer.  The top face of the form shall not 

vary from a true plane more than 1/8 inch (3 mm) in 10 feet (3 m), and the upstanding leg 

shall not vary more than 1/4-inch (6 mm).  The forms shall contain provisions for locking 

the ends of abutting sections together tightly for secure setting. 

 

5. Slip-form Pavers.  The paver shall be fully energized, self-propelled, and designed for the 

specific purpose of placing, consolidating, and finishing the concrete pavement, true to 

grade, tolerances, and cross section.  It shall be of sufficient weight and power to construct 

the maximum specified concrete paving lane width as shown in the plans, at adequate 

forward speed, without transverse, longitudinal or vertical instability or without 

displacement.  The paver shall be equipped with electronic or hydraulic horizontal and 

vertical control devices. 

 

3.02 FORM SETTING 

 

Forms shall be set sufficiently in advance of the concrete placement to insure continuous paving operation.  

After the forms have been set to correct grade, the grade shall be thoroughly tamped, either mechanically or 

by hand, at both the inside and outside edges of the base of the forms.  Forms shall be staked into place with 

not less than 3 pins for each 10-foot (3 m) section.  A pin shall be placed at each side of every joint. 

 

Form sections shall be tightly locked and shall be free from play or movement in any direction.  The forms 

shall not deviate from true line by more than 1/4-inch (6 mm) at any joint.  Forms shall be so set that they will 

withstand, without visible spring or settlement, the impact and vibration of the consolidating and finishing 

equipment.  Forms shall be cleaned and oiled prior to the placing of concrete. 

 

The alignment and grade elevations of the forms shall be checked and corrections made by the Contractor 

immediately before placing the concrete.  When any form has been disturbed or any grade has become 

unstable, the form shall be reset and rechecked. 

 

CONDITIONING OF UNDERLYING COURSE AND REINFORCING:  The prepared grade shall be well 

moistened with water, without saturating, immediately ahead of concrete placement to prevent rapid loss of 

moisture from the concrete.  Ruts or depressions in the subgrade or subbase caused by hauling or usage of 

other equipment shall be filled as they develop with suitable material (not with concrete or concrete 

aggregates) and thoroughly compacted by rolling.  If damage occurs to a stabilized subbase, it shall be 

corrected full depth by the Contractor, or the damaged areas filled with concrete integral with the pavement.  

All excess material shall be removed.  Low areas may be filled and compacted to a condition similar to that 

of the surrounding grade or filled with concrete integral with the pavement.  In cold weather, the underlying 

subbase shall be protected so that it will be entirely free from frost when the concrete is placed.  The use of 

chemicals to eliminate frost in the underlying material will not be permitted. The work described under the 

foregoing paragraphs does not constitute a regular subgrading operation, but rather a final accurate check of 

the underlying course. 

 

Reinforcing steel, at the time concrete is placed, shall be free of mud, oil, or other organic matter that may 

adversely affect or reduce bond.  Reinforcing steel with rust, mill scale, or a combination of both will be 

considered satisfactory, provided the minimum dimensions, weight, and tensile properties of a hand wire-

brushed test specimen are not less than the applicable ASTM specification requirements and provided the rust 
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or scale is not loose.  Reinforcing bars shall be securely wired together at all intersections and splices and 

shall be securely wired to each dowel and load transmission unit intersected.  All bars shall be installed in 

their required position as shown on the plans. 

 

3.03 MIXING CONCRETE 

 

The concrete may be mixed at the work site, in a central mix plant or in truck mixers.  The mixer shall be of 

an approved type and capacity.  Mixing time shall be measured from the time all materials, except water, are 

emptied into the drum.  Ready-mixed concrete shall be mixed and delivered in accordance with the 

requirements of ASTM C94, except that the minimum required revolutions of the mixing speed for transit 

mixed concrete may be reduced to not less than that recommended by the mixer manufacturer.  The number 

of revolutions recommended by the mixer manufacturer shall be indicated on the manufacturer's serial plate 

attached to the mixer.  

 

When mixed at the work site or in a central mixing plant, the mixing time shall not be less than 50 seconds 

nor more than 90 seconds.  Mixing time ends when the discharge chute opens.  Transfer time in multiple 

drum mixers is included in mixing time.  The contents of an individual mixer drum shall be removed before a 

succeeding batch is emptied therein. 

 

The mixer shall be operated at the drum speed as shown on the manufacturer's nameplate on the approved 

mixer.  Any concrete mixed less than the specified time shall be discarded at the Contractor's expense.  The 

volume of concrete mixed per batch shall not exceed the mixer's nominal capacity in cubic feet (cubic 

meters), as shown on the manufacturer's standard rating plate on the mixer.  An overload up to 10 percent 

above the mixer's nominal capacity may be permitted provided concrete test data for segregation and uniform 

consistency are satisfactory, and provided no spillage of concrete takes place. The batch shall be charged into 

the drum so that a portion of the mixing water shall enter in advance of the cement and aggregates.  The flow 

of water shall be uniform, and all water shall be in the drum by the end of the first 15 seconds of the mixing 

period.  The throat of the drum shall be kept free of such accumulations as may restrict the free flow of 

materials into the drum. 

 

Mixed concrete from the central mixing plant shall be transported in truck mixers, truck agitators, or 

nonagitating trucks.  The time elapsing from the time water is added to the mix until the concrete is deposited 

in place at the work site shall not exceed 30 minutes when the concrete is hauled in nonagitating trucks, nor 

60 minutes when the concrete is hauled in truck mixers or truck agitators.  Retempering concrete by adding 

water or by other means will not be permitted, except when concrete is delivered in transit mixers.  With 

transit mixers additional water may be added to the batch materials and additional mixing performed to 

increase the slump to meet the specified requirements, if permitted by the Engineer.  All these operations 

must be performed within 45 minutes after the initial mixing operations and the water-cement ratio must not 

be exceeded.  Admixtures for increasing the workability or for accelerating the set will be permitted only 

when specified for in the contract. 

 

3.04  LIMITATIONS OF MIXING 

 

No concrete shall be mixed, placed, or finished when the natural light is insufficient, unless an adequate and 

approved artificial lighting system is operated. 

 

Unless authorized in writing by the Engineer, mixing and concreting operations shall be discontinued when a 

descending air temperature in the shade and away from artificial heat reaches 40 degrees F (4 degrees C) and 

shall not be resumed until an ascending air temperature in the shade and away from artificial heat reaches 35 

degrees F (2 degrees C). 
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When concreting is authorized during cold weather, the aggregates may be heated by either steam or dry heat 

prior to being placed in the mixer.  The apparatus used shall heat the mass uniformly and shall be arranged to 

preclude the possible occurrence of overheated areas which might be detrimental to the materials.  Unless 

otherwise authorized, the temperature of the mixed concrete shall not be less than 50 degrees F (10 degrees 

C) at the time of placement in the forms. 

 

If the air temperature is 35 degrees F (2 degrees C) or less at the time of placing concrete, the Engineer may 

require the water and/or the aggregates to be heated to not less than 70 degrees F (21 degrees C) nor more 

than 150 degrees F (66 degrees C).  Concrete shall not be placed on frozen subgrade nor shall frozen 

aggregates be used in the concrete. 

 

During periods of warm weather when the maximum daily air temperature exceeds 85 degrees F (30 degrees 

C), the following precautions should be taken.  The forms and/or the underlying material shall be sprinkled 

with water immediately before placing the concrete.  The concrete shall be placed at the coolest temperature 

practicable, and in no case shall the temperature of the concrete when placed exceed 90 degrees F (32 degrees 

C).  The aggregate and/or mixing water shall be cooled as necessary to maintain the concrete temperature at 

or not more than the specified maximum. 

 

3.05 PLACING CONCRETE 

 

A. Side-form Method:   For the side-form method, the concrete shall be deposited on the moistened 

grade to require as little rehandling as possible.  Unless truck mixers, truck agitators, or nonagitating 

hauling equipment are equipped with means for discharge of concrete without segregation of the 

materials, the concrete shall be unloaded into an approved spreading device and mechanically spread 

on the grade to prevent segregation of the materials.  Placing shall be continuous between transverse 

joints without the use of intermediate bulkheads.  Necessary hand spreading shall be done with 

shovels -- NOT RAKES.  Workmen shall not be allowed to walk in the freshly mixed concrete with 

boots or shoes coated with earth or foreign substances. 

 

Concrete for side-form construction shall be placed on cement treated base.  No concrete shall be 

placed before the cement treated base has obtained a compressive strength specified at 7 days. 

 

When concrete is to be placed adjoining a previously constructed lane of pavement and when 

mechanical equipment will be operated upon the existing lane of pavement, the concrete shall be at 

least 7 days old and at a flexural strength approved by the Engineer.  If only finishing equipment is 

carried on the existing lane, paving in adjoining lanes may be permitted after 3 days, if approved by 

the Engineer. 

 

Concrete shall be thoroughly consolidated against and along the faces of all forms and along the full 

length and on both sides of all joint assemblies by means of vibrators inserted in the concrete.  

Vibrators shall not be permitted to come in contact with a joint assembly, the grade, or a side form.  

In no case shall the vibrator be operated longer than 15 seconds in any one location, nor shall the 

vibrators be used to move the concrete.  Concrete shall be deposited as near to expansion and 

contraction joints as possible without disturbing them but shall not be dumped from the discharge 

bucket or hopper onto a joint assembly unless the hopper is well centered on the joint assembly. 

Should any concrete materials fall on or be worked into the surface of a completed slab, they shall be 

removed immediately by approved methods. 
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B. Slip Form Method.  For the slip-form method, the concrete shall be placed with an approved crawler-

mounted, slip-form paver designed to spread, consolidate, and shape the freshly placed concrete in 

one  

 

Complete pass of the machine so that a minimum of hand finishing will be necessary to provide a 

dense and homogeneous pavement in conformance with requirements of the plans and specifications. 

 The concrete should be placed directly on top of the joint assemblies to prevent them from moving 

when the paver moves over them.  Side forms and finishing screeds shall be adjustable to the extent 

required to produce the specified pavement edge and surface tolerance.  The side forms shall be of 

dimensions, shape, and strength to support the concrete laterally for a sufficient length of time so that 

no appreciable edge slumping will occur.  Final finishing shall be accomplished while the concrete is 

still in the plastic state. 

   

Concrete for slip form construction shall be placed on cement treated base or lime stabilized 

subgrade.  No concrete shall be placed before the cement treated base has obtained the compressive 

strength specified at 7 days.  The Contractor shall set grade stakes and stringline for each lane 

placement. The stringline shall be supported at intervals of not more than 25 feet.  Additional 

supports shall be installed to prevent sag of the stringline.  The horizontal alignment of the stringline 

shall be within plus or minus 1/4-inch in 10 feet of true alignment.  The Contractor shall provide a 

suitable method of securing the stringline to maintain proper grade where vertical curves are to be 

constructed. 

  

C. Hand Placement Method.  When the hand method of striking off and consolidating is permitted, the 

concrete, as soon as placed, shall be approximately leveled and then truck off and screeded to such 

elevation above grade that, when consolidated and finished, the surface of the pavement shall be at 

the grade elevation shown on the plans.  The entire surface shall then be tamped and the concrete 

consolidated so as to insure maximum compaction and a minimum of voids.  For the strike off and 

consolidation, both a strike template and tamping template shall be provided on the work.  In 

operation the strike template shall be moved forward with a combined longitudinal and transverse 

motion and so manipulated that neither end of the template is raised from the forms during the 

striking-off process.  A slight excess of material shall be kept in front of the cutting edge at all times. 

 The straight edging, surfacing and joint finishing shall be as described herein. 

 

3.06  STRIKE-OFF OF CONCRETE 

 

Following the placing of the concrete, it shall be struck off to conform to the cross section shown on the plans 

and to an elevation such that when the concrete is properly consolidated and finished, the surface of the 

pavement shall be at the elevation shown on the plans.  All reinforcement shall be positioned in advance of 

concrete placement.  All reinforcing bars and bar mats shall be installed in the slab at the required depth 

below the finished surface and supported by chairs installed on 4-foot centers. After the reinforcing steel is 

securely installed above the subgrade, as specifically required by plans and as herein prescribed, there shall 

be no loading imposed upon (or walking upon) the bar mats or individual bars that will cause deformation of 

reinforcing before or during the placing or finishing of the concrete. 

 

3.07 JOINTS 

 

A. General: 

 

1. Longitudinal and Transverse Joints:  Longitudinal and transverse joints shall be constructed 

as indicated on the plans and in accordance with these requirements.  All joints shall be 
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constructed true to line with their faces perpendicular to the surface of the pavement.  Joints 

shall not vary more than 1/2-inch (13 mm) from a true line or from their designated position. 

 The vertical surface of the pavement adjacent to all expansion joints shall be finished to a 

true plane and edged to a radius of 1/4-inch (6 mm) or as shown on the plans.  The surface 

across the joints shall be tested with a 10-foot (3 m) straightedge as the joints are finished 

and any irregularities in excess of 1/4-inch (6 mm) shall be corrected before the concrete has 

hardened.  Longitudinal construction joints that do not meet these requirements or which 

show significant cracking or planes of weakness shall be sawed-off full depth at the 

Contractor's expense using the minimum practical width at locations designated by the 

Engineer.  When required, keyways shall be accurately formed with a template of metal or 

wood.  The gauge or thickness of the material in the template shall be such that the full 

keyway, as specified, is formed and is in the correct location.  Transverse joints shall be right  

 

2. Angles to the centerline of the pavement and shall extend the full width of the slab. All joints 

shall be so prepared, finished, or cut to provide a groove of the width and depth shown on 

the plans. 

  

B. Tie Bars:  Tie bars shall consist of deformed bars installed principally in longitudinal joints as shown 

on the plans or the bars shall be extensions of the distributed reinforcing steel across the joints.  Tie 

bars shall be placed at right angles to the centerline of the concrete slab.  They shall be held in 

position parallel to the surface and midway between the surfaces of the slab. These bars shall not be 

painted, greased, or enclosed in sleeves.  At all locations where tie bars are specified and where 

pavement is in place, the tie bars shall be inserted by drilling and grouting with approved epoxy 

material.  Tie bars in longitudinal construction joints may be installed by bending the bars flush with 

a keyed joint. 

 

C. Dowel Bars:  If used, dowel bars or other load-transfer units of an approved type shall be placed 

across transverse or other joints in the manner as specified on the plans.  They shall be of the 

dimensions and spacings as shown and held rigidly in the middle of the slab depth in the proper 

horizontal and vertical alignment by an approved assembly device to be left permanently in place.  

The dowel or load-transfer and joint devices shall be rigid enough to permit complete assembly as a 

unit ready to be lifted and placed into position.  A metal, or other type, dowel expansion cap or 

sleeve shall be furnished for each dowel bar used with expansion joints.  These caps shall be 

substantial enough to prevent collapse and shall be placed on the ends of the dowels as shown on the 

plans.  The caps or sleeves shall fit the dowel bar tightly and the closed end shall be watertight.   

 

D. Installation:  Joints in concrete pavements shall be cut as shown on the plans.  Equipment shall be as 

described in Paragraph 3.1.  The circular cutter shall be capable of cutting a groove in a straight line 

and shall produce a slot at least 1/8-inch (3 mm) wide and to the depth shown on the plans.  When 

shown on the plans or required by the specifications, the top portion of the slot or groove shall be 

widened by means of a second shallower cut or by suitable and approved beveling to provide 

adequate space for joint sealers.  Sawing of the joints shall commence as soon as the concrete has 

hardened sufficiently to permit cutting without chipping, spalling, or tearing.  Sawing shall be carried 

on both during the day and night as required.  The joints shall be sawed at the required spacing 

consecutively in sequence of the concrete placement, unless otherwise approved by the Engineer. 

 

E. Longitudinal Joints: 

 

1. Construction.  Longitudinal construction joints shall be formed against suitable side forms 

(usually made of steel) with or without keyways.  Wooden forms may be used under special 
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conditions, when approved by the Engineer.  Where butt-type joints with dowels are 

designated, the dowels for this type shall be painted and greased.  The edges of the joint shall 

be finished with a grooving tool or edging tool, and a space or slot shall be formed along the 

joint of the dimensions, as indicated, to receive the joint sealing material.  Longitudinal 

construction joints shall be sawed to provide a groove at the top conforming to the details 

and dimensions indicated on the plans.  Provisions shall be made for the installation of tie 

bars as noted on the plans. 

2. Contraction or Weakened-plane type.  The longitudinal groove sawed in the top of the slab 

shall be installed where indicated on the drawings.  The groove shall be sawed with 

approved equipment in the hardened concrete to the dimensions required.  The sawed groove 

shall be straight and of uniform width and depth.  The groove shall be clean cut so that 

spalling will be avoided at intersections with transverse joints.  Tie bars or distributed 

reinforcing steel shall be installed across these joints were indicated on the plans. 

3. Expansion.  Longitudinal expansion joints shall be installed as indicated on the plans.  The 

premolded filler, of the thickness as shown on the plans, shall extend for the full depth and 

width of the slab at the joint, except for space for sealant at the top of the slab.  The filler 

shall be securely staked or fastened into position perpendicular to the proposed finished 

surface.  A cap shall be provided to protect the top edge of the filler and to permit the 

concrete to be placed and finished.  After the concrete has been placed and struck off, the 

cap shall be carefully withdrawn leaving the space over the premolded filler.  The edges of 

the joint shall be finished and tooled while the concrete is still plastic. 

 

F. Transverse Joints: 

 

Expansion.  Transverse expansion joints shall be installed at the locations and spacing as shown on the plans. 

 The joints shall be installed at right angles to the centerline and perpendicular to the surface of the pavement. 

 The joints shall be installed and finished to insure complete separation of the slabs.  Expansion joints shall be 

of a premolded type conforming to these specifications and with the plans and shall be the full width of the 

pavement strip. 

 

All concrete shall be cleaned from the top of the joint material.  Before the pavement is opened to traffic, this 

space shall be swept clean and filled with approved joint sealing material. 

 

All devices used for the installation of expansion joints shall be approved by the Engineer.  They shall be 

easily removable without disturbing the concrete and held in proper transverse and vertical alignment.  

Immediately after forms are removed, any concrete bridging the joint space at the ends shall be removed for 

the full width and depth of the joint. 

 

When specified, expansion joints shall be equipped with dowels of the dimensions and at the spacing and 

location indicated on the plans.  The dowels shall be firmly supported in place and accurately aligned parallel 

to the subgrade and the centerline of the pavement by means of a dowel assembly which will remain in the 

pavement and will ensure that the dowels are not displaced during construction. 

 

Other types of load-transfer devices may be used, when approved by the Engineer. 

 

1. Contraction.  Transverse contraction joints, weakened-plane joints, or both, shall be installed at the 

locations and spacing as shown on the plans.  These joints will be installed by sawing a groove into 

the concrete surface after the concrete has hardened in the same manner as specified in Paragraph 

3.8(c)(2).  Dowel bar assemblies shall be installed, when required, as shown on the plans. 
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2. Construction.  Transverse construction joints shall be installed at the end of each day's placing 

operations and at any other points within a paving lane when concrete placement is interrupted for 

more than 30 minutes or it appears that the concrete will obtain its initial set before fresh concrete 

arrives.  When the installation of the joint can be planned in advance, it shall be located at a 

contraction or expansion joint.  The joint shall not be allowed within 8 feet (2.4 m) of a regular 

spaced transverse joint.  If the pouring of the concrete has been stopped, causing a joint to fall within 

this limit, it shall not be installed, and the fresh placed concrete shall be removed back to the 8 foot 

(2.4 m) limit. 

 

3.08 FINAL STRIKE-OFF, CONSOLIDATION, AND FINISHING 

 

A. Sequence.  The sequence of operations shall be the strike-off and consolidation, floating and removal 

of laitance, straightedging, and final surface finish.  The addition of superficial water to the 

surface of the concrete to assist in finishing operations generally will not be permitted.  If the 

application of water to the surface is permitted, it shall be applied as a fog spray by means of 

approved spray equipment. 

 

B. Finishing at Joints.  The concrete adjacent to joints shall be compacted or firmly placed without 

voids or segregation against the joint material; it shall be firmly placed without voids or segregation 

under and around all load-transfer devices, joint assembly units, and other features designed to 

extend into the pavement.  Concrete adjacent to joints shall be mechanically vibrated.  After the 

concrete has been placed and vibrated adjacent to the joints, the finishing machine shall be operated 

in a manner to avoid damage or misalignment of joints.  If uninterrupted operations of the finishing 

machine, to, over, and beyond the joints, cause segregation of concrete, damage to, or misalignment 

of the joints, the finishing machine shall be stopped when the screed is approximately 8 inches 

(20 cm) from the joint.  Segregated concrete shall be removed from the front of and off the joint; the 

screed shall be lifted and set directly on top of the joint, and the forward motion of the finishing 

machine shall be resumed.  Thereafter, the finishing machine may run over the joint without lifting 

the screed, provided there is no segregated concrete immediately between the joint and the screed or 

on top of the joint. 

 

C. Machine Finishing.  The concrete shall be spread as soon as it is placed, and it shall be struck off and 

screeded by an approved finishing machine.  The machine shall go over each area as many times and 

at such intervals as necessary to give the proper consolidation and to leave a surface of uniform 

texture.  Excessive operation over a given area shall be avoided.  When side forms are used, the tops 

of the forms shall be kept clean by an effective device attached to the machine, and the travel of the 

machine on the forms shall be maintained true without lift, wobbling, or other variation tending to 

affect the precision finish.  During the first pass of the finishing machine, a uniform ridge of concrete 

shall be maintained ahead of the front screed for its entire length.  When in operation, the screed shall 

be moved forward with a combined longitudinal and transverse shearing motion, always moving in 

the direction in which the work is progressing, and so manipulated that neither end is raised from the 

side forms during the striking-off process.  If necessary, this shall be repeated until the surface is of 

uniform texture, true to grade and cross section, and free from porous areas. 

 

D. Hand Finishing.  Hand finishing methods will not be permitted, except under the following 

conditions:  In the event of breakdown of the mechanical equipment, hand methods may be used to 

finish the concrete already deposited on the grade; in areas of narrow widths or of irregular 

dimensions where operation of the mechanical equipment is impractical.  Concrete, as soon as 

placed, shall be struck off and screeded.  An approved portable screed shall be used. 
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The screed for the surface shall be at least 2 feet (0.6 m) longer than the maximum width of the slab 

to be struck off.  It shall be of approved design, sufficiently rigid to retain its shape, and shall be 

constructed either of metal or of other suitable material covered with metal.  Wood will not be 

permitted.  Consolidation shall be attained by the use of a suitable vibrator. 

 

 

 

E. Floating.  After the concrete has been struck off and consolidated, it shall be further smoothed, trued, 

and consolidated by means of a longitudinal float, using one of the following methods: 

 

1. Hand Method.  The hand-operated longitudinal float shall not be less than 12 feet (3.6 m) in 

length and 6 inches (15 cm) in width, properly stiffened to prevent flexibility and warping.  

The longitudinal float, operated from foot bridges resting on the side forms and spanning but 

not touching the concrete, shall be worked with a sawing motion, while held in a floating 

position parallel to the slab centerline and passing gradually from one side of the slab to the 

other.  Forward movement along the centerline of the slab shall be in successive advances of 

not more than one-half the length of the float.  Any excess water or soup material shall be 

wasted over the slab edge on each pass. 

2. Mechanical Method.  The Contractor may use a machine composed of a cutting and 

smoothing float(s), suspended from and guided by a rigid frame.  The frame shall be carried 

by four or more visible wheels riding on, and constantly in contact with, the side forms or 

pavement subgrade.  If necessary, long-handled floats having blades not less than 5 feet 

(1.5 m) in length and 6 inches (1.5 cm) in width may be used to smooth and fill in open-

textured areas in the slab.  Long-handled floats shall not be used to float the entire surface of 

the slab in lieu of mechanical methods. After floating, any excess water and laitance shall be 

removed from the surface of the slab by a straightedge 10 feet (3 m) or more in length.  

Successive drags shall be lapped one-half the length of the blade. 

 

F. Straight-edge Testing and Surface Correction.  After the pavement has been struck off and 

consolidated and while the concrete is still plastic, it shall be tested for trueness with a 16-foot 

(4.8 m) straightedge.  For this purpose the Contractor shall furnish and use an accurate 16-foot 

(4.8 m) straightedge swung from handles 3 feet (0.4 m) longer than one-half the width of the slab.  

The straightedge shall be held in  contact with the surface in successive positions parallel to the 

centerline and the whole area gone over from one side of the slab to the other, as necessary.  

Advancing shall be in successive stages of not more than one-half the length of the straightedge.  

Any excess water and laitance shall be removed from the surface of the pavement.  Any depressions 

shall be immediately filled with freshly mixed concrete, struck off, consolidated, and refinished.  

High areas shall be cut down and refinished.  Special attention shall be given to assure that the 

surface across joints meets the requirements for smoothness.  Straightedge testing and surface 

corrections shall continue until the entire surface is found to be free from observable departures from 

the straightedge and until the slab conforms to the required grade and cross section.  The use of long-

handled wood floats shall be confined to a minimum; they may be used only in emergencies and in 

areas not accessible to finishing equipment. 

 

3.09 SURFACE TEXTURE 

 

A light broom drag shall be used for slab concrete pavements.  The direction of the texture device shall be as 

directed by the Engineer.  Contractor to match existing pavement finishes. 

 

3.10 SURFACE TEST 
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As soon as the concrete has hardened sufficiently, the pavement surface shall be tested with a 16-foot (5 m) 

straightedge or other specified device to determine its compliance with design grades.  Where the departure 

from correct cross section exceeds ½ inch (13 mm), the pavement shall be ground down with a approved 

grinding machine to within 1/4 inch of tolerance or removed and replaced at the expense of the Contractor 

when so directed by the Engineer.  Cracked or damaged slabs shall be removed and replaced at the expense 

of the Contractor when so directed by the Engineer. 

 

Any area or section so removed shall not be less than 20 feet (6 m) in length nor less than the full width of the 

lane involved.  When it is necessary to remove and replace a section of pavement, and remaining portion of a 

slab adjacent to the joints that is less than 10 feet (3 m) in length shall also be removed and replaced. 

 

3.11 CURING 

 

Immediately after the finishing operations have been completed and marring of the concrete will not occur, 

the entire surface of the newly placed concrete shall be cured in accordance with one of the methods below.  

In all cases in which curing requires the use of water, the curing shall have prior right to all water supply or 

supplies.  Failure to provide sufficient cover material of whatever kind the Contractor may elect to use, or 

lack of water to adequately take care of both curing and other requirements, shall be cause for immediate 

suspension of concreting operations.  The concrete shall not be left exposed for more than 1/2 hour during the 

curing period.  The following are alternate approved methods for curing concrete pavements. 

 

A. Impervious Membrane Method.  The entire surface of the pavement shall be sprayed uniformly with 

white pigmented curing compound immediately after the finishing of the surface and before the set 

of the concrete has taken place.  The curing compound shall not be applied during rainfall.  Curing 

compound shall be applied by mechanical sprayers under pressure at the rate of 1 gallon (4 liters) to 

not more than 150 square feet (14 square meters).  The spraying equipment shall be of the fully 

atomizing type equipped with a tank agitator.  At the time of use, the compound shall be in a 

thoroughly mixed condition with the pigment uniformly dispersed throughout the vehicle.  During 

application the compound shall be stirred continuously by effective mechanical means.  Hand 

spraying of odd widths or shapes and concrete surfaces exposed by the removal of forms will be 

permitted.  Curing compound shall not be applied to the inside faces of joints to be sealed, but 

approved means shall be used to insure proper curing for 72 hours.  The curing compound shall be of 

such character that the film will harden within 30 minutes after application.  Should the film become 

damaged from any cause within the required curing period, the damaged portions shall be repaired 

immediately with additional compound.  Upon removal of the side forms, the sides of the exposed 

slabs shall be protected immediately to provide a curing treatment equal to that provided for the 

surface.  For the Impervious Membrane Method, the Contractor is encouraged to include 

Polyethylene Film dispensing equipment in the Paving Train to provide protection to the finished 

work in case of rainfall. 

B. Polyethylene Films.  The top surface and sides of the pavement shall be entirely covered with 

polyethylene sheeting.  The units shall be lapped at least 18 inches (457 mm).  The sheeting shall be 

placed and weighted to cause it to remain in contact with the surface covered.  The sheeting shall 

have dimensions that will extend at least twice the thickness of the pavement beyond the edges of the 

pavement.  Unless otherwise specified, the sheeting shall be maintained in place for 72 hours after 

the concrete has been placed. 

C. Waterproof Paper.  The top surface and sides of the pavement shall be entirely covered with 

waterproofed paper.  The units shall be lapped at least 18 inches (457 mm).  The paper shall be 

placed and weighted to cause it to remain in contact with the surface covered.  The paper shall have 

dimensions that will extend at least twice the thickness of the pavement beyond the edges of the slab. 
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 The surface of the pavement shall be thoroughly wetted prior to placing of the paper.  Unless 

otherwise specified, the paper shall be maintained in place for 72 hours after the concrete has been 

placed. 

D. White Burlap-Polyethylene Sheets.  The surface of the pavement shall be entirely covered with 

sheeting.  The sheeting used shall be such length (or width) that it will extend at least twice the 

thickness of the pavement beyond the edges of the slab.  The sheeting shall be placed so that the 

entire surface and both edges of the slab are completely covered.  The sheeting shall be placed and 

weighted to remain in contact with the surface covered, and the covering shall be maintained fully 

wetted and in position for 72 hours after the concrete has been placed. 

E. Curing in Cold Weather.  When the average daily temperature is below 40 degrees F (4 degrees C), 

curing shall consist of covering the newly laid pavement with not less than 12 inches (30 cm) of 

loose, dry hay or straw, or equivalent protective curing authorized by the Engineer, which shall be 

retained in place for 10 days.  The hay or straw shall be secured to avoid being blown away.  

Admixture for curing or temperature control may be used only when authorized by the Engineer. 

 

When concrete is being placed and the air temperature may be expected to drop below 35 degrees F 

(2 degrees C), a sufficient supply of straw, hay, grass, or other suitable blanketing material such as 

burlap or polyethylene shall be provided along the work.  Any time the temperature may be expected 

to reach the freezing point during the day or night, the material so provided shall be spread over the 

pavement to a sufficient depth to prevent freezing of the concrete.  The period of time such 

protection shall be maintained shall not be less than 10 days.  A minimum of 3 days is required when 

high, early strength concrete is used.  The Contractor shall be responsible for the quality and strength 

of the concrete placed during cold weather, and any concrete injured by frost action shall be removed 

and replaced at the Contractor's expense. 

 

3.12 REMOVING FORMS 

 

Unless otherwise specified, forms shall not be removed from freshly placed concrete until it has set for at 

least 12 hours, except where auxiliary forms are used temporarily in widened areas.  Forms shall be removed 

carefully to avoid damage to the pavement.  After the forms have been removed, the sides of the slab shall be 

cured as outlined in one of the methods indicated in Paragraph 3.17.  Major honeycombed areas shall be 

considered as defective work and shall be removed and replaced.  Any area or section so removed shall not 

be less than 20 feet (6 m) in length nor less than the full width of the lane involved.  When it is necessary to 

remove and replace a section of pavement, any remaining portion of the slab adjacent to the joints that is less 

than 10 feet (3 m) in length shall also be removed and replaced. 

 

3.13 SEALING JOINTS 

 

The joints in the pavement shall be prepared and sealed in strict accordance with the sealant manufacturer's 

printed recommendations. 

 

3.14 PROTECTION OF PAVEMENT 

 

The Contractor shall protect the pavement and its appurtenances against both public traffic and traffic caused 

by the Contractor's employees and agents.  This shall include watchmen to direct traffic and the erection and 

maintenance of warning signs, lights, pavement bridges, or crossovers, etc.  The plans or special provisions 

will indicate the location and type of device or facility required to protect the work and provide adequately 

for traffic.  Any damage to the pavement occurring prior to final acceptance shall be repaired or the pavement 

replaced at the Contractor's expense.  In order that the concrete be properly protected against the effects of 

rain before the concrete is sufficiently hardened, the Contractor is encouraged to have available at all times 
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materials for the protection of edges and surface of the unhardened concrete.  Such protective materials shall 

consist of rolled polyethylene sheeting at least 4 mils (0.1 mm) thick of sufficient length and width to cover 

the plastic concrete slab and any edges.  The sheeting may be mounted on either the paver or a separate 

movable bridge from which it can be unrolled without dragging over the plastic concrete surface.  When rain 

appears imminent, all paving operations shall stop and all available personnel should begin covering the 

surface of the unhardened concrete with the protective covering. 

 

 

 

 

3.15 OPENING TO TRAFFIC 

 

The Engineer shall decide when the pavement shall be opened to traffic.  The pavement will not be opened to 

traffic until test specimens molded and cured in accordance with ASTM C31 have attained a flexural strength 

of 550 pounds per square inch (3792 kPa) when tested in accordance with ASTM C78.  If such tests are not 

conducted, the pavement shall not be opened to traffic until 14 days after the concrete was placed.  Prior to 

opening to traffic, the pavement shall be thoroughly cleaned. 

 

3.16 SURFACE AND THICKNESS TOLERANCES 

 

Extreme care must be exercised in all phases of the operation to assure the pavement will pass the specified 

tolerances.  The following tolerances are applicable: 

 

A. Lateral deviation from established alignment of the pavement edge shall not exceed plus or minus 

0.10 foot (30 mm) in any lane. 

 

B. Vertical deviation from established grade shall not exceed plus or minus 0.04 foot (12 mm) at any 

point. 

 

C. Surface smoothness deviations shall not exceed 3/8 inch (6 mm) from a 16-foot (5 m) straightedge 

placed in any direction, including placement along and spanning any pavement joint or edge. 

 

No additional payment over the contract unit price shall be made for any pavement of a thickness exceeding 

that required by plans. 

 

3.17 INTEGRAL CURBS 

 

Where shown on the drawings, integral curbs shall be installed to the dimension shown using identical 

concrete to the paving mix.  Expansion and contraction joints shall extend through curb section.  Reinforcing 

for integral curb, when shown on the plans, shall be supported from the ground with driven stakes or as 

directed by the Engineer.  Once the forms are removed, all voided areas shall be rubbed and filled with non-

shrink grout within 24 hours.  If the forms are removed within 2 days of placement, the curb shall be treated 

with a specified curing membrane. 

 

3.18 CONCRETE CURB AND GUTTER 

 

Concrete curb and gutter shall be constructed using concrete of the type and strength specified in the plans.  

The placement, strike-off consolidation and finishing shall be made using applicable portions of this 

specification as determined by the Engineer.  Contraction joints shall be placed at 20-foot centers with the use 

of a 1/2" deep grooving tool.  Expansion joints shall be placed at a maximum spacing of 400 feet and at all 
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radius points, curb returns and junctions with structures.  For curves of 100 feet radius or less, contraction 

joints shall be tooled at 10-foot centers and expansion joints constructed at 50-foot centers.  Expansion joints 

shall contain a minimum of two smooth dowels a minimum of one bar size larger than the longitudinal 

reinforcing and 3/4-inch thick expansion joint material of the type specified in the plans.  Expansion joints 

shall be sealed in accordance with the plan details. 

 

3.19 SIDEWALKS AND SLOPE PAVING 

 

Concrete sidewalks and slope paving shall be constructed to use concrete of the type and strength specified in 

the plans.  The placement, strike-off, consolidation and finishing shall be made using applicable portions of 

this specification as determined by the Engineer.  Contraction joints shall be tooled at a depth of 1/2" at a 

spacing equal to the width of the sidewalk not to exceed six feet.  For walks wider than six feet, longitudinal 

joints shall be tooled at equal spacing, not less than three feet.  Edges shall be tooled with a 1/4-inch radius 

and finish slightly higher than adjacent curbs to ensure proper drainage if some settlement occurs.  Expansion 

joints shall be placed at 100-foot intervals or at intersecting walk locations.  Expansion joints shall be 3/4-

inch in thickness and contain smooth dowels at not less than 12" spacing.  The size of the dowels will be 

equal to the thickness of the sidewalk in inches.  Scoring and tooling for barrier free ramps shall be made in 

accordance with governing City standards or as directed by the Engineer. 

 

3.20 FIELD TEST SPECIMENS 

 

Concrete samples shall be furnished by the Contractor and shall be taken in the field to determine the 

consistency, air content, and strength of the concrete.  Compressive test cylinders shall be made each day that 

the concrete is placed.  However, at the start of paving operations and when the aggregate source, aggregate 

characteristics, or mix design is changed, additional groups of test cylinders may be required until the 

Engineer is satisfied that the concrete mixture being used complies with the strength requirements of these 

specifications.  Test ages will be 7 days and 28 days. 

 

Test cylinders for compressive strength tests shall be taken and cured in accordance with ASTM C-31 and 

tested in accordance with ASTM C-39.  At least four cylinders (a set) shall be made for each 1,000 cubic 

yards or fraction thereof placed and tested at 7 days and 28 days.  No extra compensation will be allowed for 

materials and work involved in fulfilling these requirements. Concrete will be accepted on the basis of tests 

conducted on a "lot" of concrete.  A lot will consist of 160 cubic yards and will be divided into four equal 

sublots.  One set of tests will be made for each sublot.  Random samples will be taken from the plastic 

concrete at the site in accordance with accepted statistical procedures. 

 

The concrete shall be sampled in accordance with ASTM C172. 

 

The lot will be accepted without adjustment in payment if the average 28 day compressive strength, based on 

four acceptance tests, indicates a strength deficiency of not less than 100 psi.  The pay factor for 28-day 

compressive strengths showing a deficiency greater than 100 psi are listed in the table below. 
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 PAY FACTOR SCHEDULE FOR COMPRESSIVE STRENGTH 

 AT THE SPECIFIED INTERVAL 

 

   Strength Deficiency      Pay Factor 

 (Based on an Average of 4 Cylinders)   (Percent of Contract Unit Price) 

   psi                       psi 

 

 0 - 100 100 

 100 - 150 85 

 151 - 200 75 

 201 - 250 70 

 251 - 300 60 

 301 - 375 55 

 375 - 500 50 

  >500                                      Reject 

 

 

END OF SECTION 321313 
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SECTION 32 13 50 

 

POST-TENSIONED CONCRETE 

 

 

PART 1 – GENERAL 

 

1.01 SCOPE 

 

 A. This Section of the Specifications and related drawings describe requirements pertaining to 

prestressed concrete structures by the post tensioning method. 

 

1.02 COMPLIANCE WITH STANDARDS 

 
 A. Comply with the following codes and standards except as modified herein: 

  1. American Concrete Institute Standard, ACI 318-09. “Building Code Requirements for 

Reinforced Concrete”. 

  2. American Concrete Institute Standard, ACI 302-IR-04, “Recommended Practice for 

Concrete Floor and Slab Construction”. 

  3. American Concrete Institute Standard, ACI 315-99. “Manual of Standard Practice for 

Detailing Reinforced Concrete Structures”. 

  4. Specification for Unbound Single Strand Tendons, 2nd Edition, Post Tensioning Institute 

(PTI). 

 

1.03 CONTRACTOR 

 
 A. Post tensioning materials shall be furnished, installed and stressed by one (1) Contractor who 

is a recognized fabricator and supplier of prestressing tendons and who is approved by the 

Landscape Architect and shall use tendons fabricated in a PTI certified plant. 

 

1.04 DEFINITIONS 

 
 A. Post-Tensioning: The term “post-tensioning”, when applied to prestressed concrete, shall refer 

to any method of tensioning the reinforcement after the concrete has been placed. 

 

 B. Tendon” The term “tendon” is interchangeable with “strand” on the plans. A tendon shall be 

defined as any single post-tensioning unit used to apply prestress force to the concrete member 

whether composed of one (1) or many elements. 

 

 C. Coated Tendons: Coated tendons shall be tendons that are shop coated and encased in slippage 

sheathing to prevent bond, retard corrosion and to reduce friction between tendon and concrete. 

 

1.05 SUBMITTALS 

 

 A. Submit to the Landscape Architect four (4) copies of each item in conformance with the 

requirements of the GENERAL CONDITIONS OF THE CONTRACT. 

  1. Shop Drawings: Refer to Item 3.01 

  2. Test data: Refer to Items 3.03, 3.07 and 3.08. 

  3. Testing Agency: The Contractor shall submit the name and qualifications of a testing 

agency for approval by the Landscape Architect prior to the beginning of construction. 

Refer to Item 3.07. 
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PART 2 – PRODUCTS 

 

2.01 PRESTRESSING STEEL 

 

  A. Prestressing steel shall consist of one-half (1/2”) inch diameter strands in tendons  

  conforming to ASTM Specifications A416/416M-02, “Specifications for Uncoated Seven-

Wire Stress Relieved Strand for Prestressed Concrete”, Grade 270 KSI. 

 

2.02     TENDONS 

 

 A. Tendons shall be unbounded and shall have the prestressing steel permanently protected against 

corrosion by a properly applied coating of galvanizing, epoxy, grease, wax, plastic, bituminous 

and other approved material. The coating shall remain ductile and free from cracks and shall 

not become fluid over the entire operating or anticipated range of temperatures. The coating 

shall be suitable for and be non-reactive to cement, and the material shall adhere to and be 

continuous over the entire tendon length to be unbounded. 

 

2.03 SHEATHING 

 

 A. Sheathing for unbounded tendons shall have a sufficient tensile strength and water resistance 

to resist irreparable damage and deterioration during transport, storage at the Project site and 

installation. The sheathing shall be continuous over the tendon’s length to be unbounded. The 

sheathing shall prevent the intrusion of cement past and the escape of coating material. 

Minimum thickness of plastic coating shall be twenty (20) mils. 

 

2.04 ANCHORAGE OF TENDONS 

 

 A. Anchorage of tendons shall develop at least ninety-five (95%) percent of the minimum 

specified ultimate strength of prestressing steel without exceeding the anticipated set. The total 

elongation under the ultimate load of the tendon shall not be less than two (2%) percent 

measured in a minimum gauge length of ten (10’) feet. Anchorage hardware shall meet the 

minimum requirements set forth in ACI 301-05. 

 

2.05 VAPOR BARRIER 

 

 A. The vapor barrier shall be two (2) layers of six (6) mil polyethylene film, lapped and secured 

with two (2”) inch wide waterproof tape to provide two (2) continuous waterproof barriers. 

 

2.06 CONCRETE MIX 

 

 A. Concrete shall be normal weight and have minimum twenty-eight (28) day compressive 

strength of three thousand (3,000) psi, contain a minimum five (5) sacks of cement per cubic 

yard, have a maximum aggregate size of three quarter (3/4”) inch and a slump of three (3”) to 

six (6”) inches. Concrete shall comply with Item 1.03 of this Specification. Concrete mix shall 

include fiber reinforcement at the manufacturer’s recommended rate but not less than one and 

one half (1.5) lbs./CY. 

 

 B. Concrete Admixtures: 

  1. All concrete shall contain the specified air-entraining admixture for four (4%) percent to 

eight (8%) percent air entrainment. 
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  2. The Contractor will not place concrete if adverse climatic and/or temperature conditions 

prevail (or are expected to prevail) at the time of placement. Calcium chloride will not be 

allowed in the concrete mix. 

  3. At the Contractor’s option, plasticizers or water-reducing admixtures may be used in the 

concrete mix to improve workability. 

 

2.07 REINFORCING BARS 

 

 A. Reinforcing bars shall have minimum yield strength of sixty thousand (60,000) psi and shall 

conform to ASTM Specification A615. Detailing, fabrication and installation of reinforcing 

bars and accessories, unless otherwise noted, must follow ACI Manual of Concrete Practice 

and specifications referred to in Item 1.03 and 1.04 of this Specification. 

 

  

PART 3 – EXECUTION 

3.01 SHOP DRAWINGS 

 
 A. Detailed shop drawings shall be submitted to the Landscape Architect for checking and 

approval before fabrication of post-tensioning tendons. Shop drawings shall describe the post-

tensioning enclosures, detail of anchorage devices and tendon stressing data, including 

minimum final elongation of tendons. No changes shall be made in these details after approval 

without written permission of the Landscape Architect, nor shall any field changes or 

adjustments me made without the Landscape Architect’s knowledge. 

 

3.02 FABRICATION AND MARKING 

 

 A. The tendons shall be carefully fabricated under controlled conditions. All wires in each tendon 

shall be stretched to the same tension before cutting to assure that all are the same length. All 

tendons shall be fabricated in continuous lengths without splices. 

 

 B. All tendons shall be clearly marked and identified in accordance with the shop drawings. 

 

3.03 TEST DATA 

 

 A. The stress strain curve of the tendons shall be submitted from the production lot from which 

the project material was taken. A typical curve may be submitted when this results in a more 

accurate curve, provided that the basis for establishing the curve is approved. Certified mill test 

reports shall be submitted when requested. 

 

 B. The amount of slip normally expected in seating anchorage devices, the friction wobble 

coefficient and the friction curvature shall be submitted for review. Acceptable test data 

substantiating the expected coefficients and anchorage slip shall be submitted. 

 

3.04 PLACING TENDONS 

 

 A. Care shall be taken to prevent damage to tendons during shipping and placing. The tendons 

shall be placed and secured in position in the forms as shown on the drawings. 

 

 B. Supports for tendons shall be of a type to ensure that tendons remain in position both vertically 

and horizontally during concrete placement. Supports for tendons shall be located at not more 
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than three (3”) feet in center. Use plastic chairs, or an approved equal, of a design that will not 

penetrate the vapor barrier during placement of concrete. 

 

 C. Vertical tendon dimensions in the slab shall not vary more than one-half (1/2”) inch from the 

dimensions shown on the drawings. Slight horizontal deviation in spacing of tendons is 

permissible upon Landscape Architect approval to avoid opening and inserts that are 

specifically located. Vertical tolerances in beams is one (1”) inch. 

 

 D. The intersection between tendons sheathing and anchorage devices shall be taped to prevent 

grout entrance. 

 

 E. All damaged wrapping or sheathing due to transporting or handling shall be repaired with 

taping prior to placing in the forms. If the combined lengths of damaged wrapping or sheathing 

exceeds one-half (1/2 %) percent of overall length of the tendon, the damaged sections shall be 

repaired prior to placing concrete.  

 

 F. Tendons shall not be subjected to excessive temperatures, welding sparks or ground currents. 

To ensure this requirement is met, burning and welding operations shall not be conducted in 

the vicinity of tendons without prior approval. Superfluous extensions of tendons beyond 

anchorage may be removed by roped oxyacetylene burning, unless such procedures are 

contrary to the recommendations of the manufacturer of the steel. 

 

 G. The bearing plates shall be perpendicular to, and concentric with, tendons and the line of action 

of the prestressing force. 

 

3.05 PLACING REBAR 

 

 A. Rebar (reinforcing steel bars) shall be placed as shown on the plans and details. 

 

3.06 PLACING CONCRETE 

 

 A. Inspection: Before placing concrete, inspect and complete formwork installation, reinforcing 

steel, post-tensioned cables and items to be embedded or cast in place. Notify other trades to 

permit installation of their work. 

 

 B. General: Comply with ACI 304.2R-96, “Guide for Measuring, Mixing, Transporting and 

Placing Concrete”, and as specified. 

 

 C. Deposit concrete continuously or in layers of such thickness that no new concrete will be placed 

on concrete that has hardened sufficiently to cause seams or planes of weakness. If a section 

cannot be placed continuously, provide construction joints as specified. Deposit concrete to 

avoid segregation at its final location. 

 

 D. Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation, 

within limits of construction points, until completing placement of a panel or section. 

  1. Consolidate concrete during placement operations so that concrete is thoroughly worked 

around reinforcement, other embedded items and into corners. 

  2. Bring slab surfaces to correct level with a straight edge and strike off. Use bull floats or 

darbies to smooth surface free of humps or hollows. Do not disturb slab surfaces prior to 

beginning finishing operations. 

  3. Maintain reinforcing in proper position on chairs during concrete placement. 
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 E. Cold-Weather Placement: Comply with provisions of ACI 306R-88 and as follows. Protect 

concrete work from physical damage or reduced strength that could be caused by frost, freezing 

actions or low temperature. 

  1. No concrete shall be placed if the air temperature is or is forecast to be below forty-five 

(45 deg.) degrees in the next twenty-four (24) hours. 

 

 F. Hot-Weather Placement: When hot weather conditions exist that would impair quality and 

strength of concrete, place concrete complying with ACI 305 and as specified. 

  1. No concrete shall be placed if the air temperature is or is forecast to above eighty (80 deg.) 

degrees in the next forty-eight (48) hours. 

 

 G. No concrete shall be placed which is to be prestressed until the formwork, installation of 

tendons and conventional reinforcement has been observed and approved by the Landscape 

Architect, Owner or designated representative. Provide thirty (36) hours notice to the Observer. 

 

 H. Concrete shall be placed in such a manner as to ensure that alignment of post-tensioning 

tendons and conventional reinforcement remains unchanged. Keep workmen off tendons and 

rebar. 

 

 I. Special attention shall be taken to ensure consolidation and compaction of concrete around 

spread plates, bearing plates, fence posts, net posts and slab corners to eliminate 

honeycombing. 

  1. Two (2) vibrators shall be kept on the job and shall be used for consolidation and 

compaction of concrete. 

 

 J. The finish for the post-tensioned concrete shall be a uniform medium broom finish with brush 

strokes parallel to the pickleball court net. Prior to installation, a four by four (4’x4’) foot 

sample finish panel shall be approved by the Landscape Architect and the court surfacing 

Contractor. 

 

3.07 TESTING 

 

 A. The Contractor shall employ, at his own expense, an independent testing laboratory, approved 

by the Landscape Architect, to inspect and calibrate all equipment proposed for use in stressing 

tendons. The equipment must be certified by the laboratory prior to use. The certifications and 

calibration sheets correlating jacking pressure to tendon force shall be furnished to the 

Landscape Architect. 

 

 B. Concrete testing shall be done per paragraph 3.08 C of these Specifications. 

 

3.08 CONCRETE CURING 

 

 A. Concrete slabs shall be water cured. Curing shall begin after finishing is completed and as soon 

as concrete is sufficiently hard to resist surface damage. Exposed edges should particularly be 

protected from temperature extremes and from drying. DO NOT APPLY ANY CHEMICAL 

CURING COMPOUND TO SLAB SURFACES.  

 

 B. The Contractor may select one of the following water curing methods: 

  1. Absorptive Cover Method: Slab surfaces and edges shall be securely covered and contacted 

with burlap cloth made from jute or kenaf, nine (9) ounces per square yard in weight, 

complying with AASHTO M182, Class III, or provide cotton mats complying with ASTN 

C440. Absorptive cover shall be thoroughly saturated with water and shall be kept 
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uniformly and continuously wet throughout the curing period with a fined spray of water 

from sprinkler heads or soaker hoses. 

  2. Polyethylene Film Cover and Soaker Hose Method: Slab surfaces and edges shall e 

securely covered with four (4) mil polyethylene film, lapped at the edges and ends and 

sealed with waterproof tape. Outer edges are to be held in place for moisture retention and 

wind protection by windrows of sand. Underneath the film, a series of soaker hoses shall 

be arranged at intervals so the entire court surface is kept uniformly and continuously wet 

throughout the curing period with no dry spots. 

  3. Rebar or other weights shall be distributed over the entire area of the film or absorptive 

cover to secure in place. 

 

 C. Curing Period: Curing shall continue uninterrupted for a minimum of seven (7) days during 

which the air temperatures have been above fifty (50) degrees. The Landscape Architect may 

direct that the curing period be extended up to three (3) days, for a total of ten (10) days, under 

hot weather conditions as a precaution against rapid drying. During the curing period, the 

Contractor shall exercise care to keep moisture distribution on the absorptive cover or under 

the polyethylene in a uniform and continuous condition. The Contractor must guard against an 

interruption in the curing process due to wind, loss of water, vandalism or other causes that 

might damage the covers.  

  1. Hot and Windy Weather Curing and Protection: During periods of hot weather of weather 

with drying winds, concrete shall be protected with windbreaks or covers and shall be fog-

sprayed judiciously in the interval between screeding/darbying and finishing. Fast surface 

drying and excessive heat buildup must be prevented. 

  2. Cold Weather Curing and Protection: Concrete will not be placed when the temperature is 

below forty (40) degrees or when it is fifty (50) degrees and dropping. When the air 

temperature drops to below fifty (50) degrees during the curing period, the concrete and its 

curing method materials shall be securely covered with insulating blankets. Blankets shall 

remain in place until the temperature rises to fifty (50) degrees. 

 

3.09 STRESSING TENDONS 

 

 A. The stressing of tendons shall be performed by personnel experienced in prestressing Work. 

 

 B. Precautions shall be taken to ensure that stressing operations are conducted in a safe manner. 

Stressing shall be performed in two operations. 

 

 C. Post-tensioning shall not start until tests on concrete cylinders, manufactured and cured under 

the same conditions as the members to be prestressed, indicate that the concrete of the same 

members has reached a strength of at least one thousand (1000) psi for initial tensioning and 

two thousand two hundred and fifty (2250) psi for final tensioning. Concrete test cylinders shall 

be tested at one (1) day, three (3) days, seven (7) days and at twenty- eight (28) days. 

  1. Five (50 test cylinders shall be made in each group (four (4) for breaks and one (1) for 

control). One (1) group of test cylinders shall be made for each half-court section of 

concrete (approximate area of fifty (55’) feet by sixty-one (61’) feet).  

 

 D. Immediately after tests indicate that the most recently placed section of concrete in a given slab 

has reached the strength called for previously, the tendons shall be stressed. Stressing shall be 

by means of hydraulic jacks equipped with accurately reading calibrated hydraulic pressure 

gauges to permit the stress in the prestressing steel to be computed at any time. The stressing 

operation shall be conducted by the manufacturer of prestressing materials. 

  1. Tendons shall be stressed temporarily up to 216,000 psi.  

  2. Tendons shall be anchored at 189,000 psi. 

  3. Losses due to friction and wobble based on coefficients below: 
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   a. Friction Wobble Coefficient = 0.0014 

   b. Friction Curvature = 0.08 

  4. Losses due to slab subgrade drag based on one-half (1/2) the weight of slab and coefficient 

of friction = 0.75 

  5. Long term losses = 15,000 psi 

  6. The post-tensioning Contractor/Supplier shall verify that the system can achieve the 

minimum effective prestress required with regard to the losses given above. 

 

 E. The Contractor shall provide forms for post-tensioning records with spaces for each tendon to 

indicate tendon mark, tendon design anchorage force, jack gauge reading at transfer and actual 

measured final elongation. This record shall be kept by the Contractor and one (1) copy 

forwarded to the Landscape Architect. 

 

 F. Tendons longer than one hundred (100”) feet in length shall be stressed from both ends. 

 

3.10 TREATMENT OF ANCHORAGES 

 

 A. At the completion of the stressing operation, stressing assemblies shall be coated with an 

approved rust-preventative material and pockets for stressing heads shall be filled with non-

metallic, non-shrinking grout. 

 

 

PART 4 – GENERAL NOTES AND ADDITIONAL REFERENCES 

 

4.01 Refer to the General notes on the Drawings for additional information. 

 

4.02 Post-Tension Institute Design and Construction of Post-Tension Sport Courts shall be used as a 

guide and reference with the exception that the plastic cup shown in Fig. 45 shall not be used. 

 

 

 

END OF SECTION 
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SECTION 321373 

CONCRETE PAVING JOINT SEALANTS 

PART 1 - GENERAL 

1.01  RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.02  SUMMARY 

A. This Section includes the following: 

1. Expansion and contraction joints within cement concrete pavement. 

2. Joints between cement concrete and asphalt pavement. 

B. Related Sections include the following: 

1. Section 321313: “Concrete Pavement” 

1.03  SUBMITTALS 

 

A. Product Data: For each joint-sealant product indicated. 

 

B. Samples for Verification: For each type and color of joint sealant required.  Install joint-sealant 

samples in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm) long strips of 

material matching the appearance of exposed surfaces adjacent to joint sealants. 

C. Product Certificates: For each type of joint sealant and accessory, signed by product 

manufacturer. 

 

D. Qualification Data: For Installer. 

 

E. Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating the following: 

1. Materials forming joint substrates and joint-sealant backings have been tested for 

compatibility and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and substrate 

preparation needed for adhesion. 

F. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified 

testing agency, for sealants. 

1.04  QUALITY ASSURANCE 

A. Installer Qualifications: An employer of workers trained and approved by manufacturer. 
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B. Source Limitations: Obtain each type of joint sealant through one source from a single 

manufacturer. 

C. Preconstruction Compatibility and Adhesion Testing: Submit to joint-sealant manufacturers, for 

testing indicated below, samples of materials that will contact or affect joint sealants. 

1. Use manufacturer's standard test methods to determine whether priming and other 

specific joint preparation techniques are required to obtain rapid, optimum adhesion of 

joint sealants to joint substrates. 

2. Submit not fewer than eight pieces of each type of material, including joint substrates, 

shims, joint-sealant backings, secondary seals, and miscellaneous materials. 

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work. 

4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for 

corrective measures including use of specially formulated primers. 

5. Testing will not be required if joint-sealant manufacturers submit joint preparation data 

that are based on previous testing of current sealant products for adhesion to, and 

compatibility with, joint substrates and other materials matching those submitted. 

D. Product Testing: Obtain test results for "Product Test Reports" Paragraph in "Submittals" Article 

from a qualified testing agency based on testing of current sealant products within a 36-month 

period preceding the commencement of the Work. 

1. Testing Agency Qualifications: An independent testing agency qualified according to 

ASTM C 1021 for testing indicated, as documented according to ASTM E 548. 

1.05  DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials to Project site in original unopened containers or bundles with labels indicating 

manufacturer, product name and designation, color, expiration date, pot life, curing time, and 

mixing instructions for multi-component materials. 

B. Store and handle materials to comply with manufacturer's written instructions to prevent their 

deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes. 

1.06  PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-

sealant manufacturer. 

2. When ambient and substrate temperature conditions are outside limits permitted by joint-

sealant manufacturer or are below 40 deg F (4.4 deg C). 

3. When joint substrates are wet or covered with frost. 



 

 

Arkansas State Parks                                                   Village Creek – Sport Court Complex Improvements 

October 2024  32 13 73 - 03 

 

4. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 

5. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

PART 2 - PRODUCTS 

2.01  MANUFACTURERS 

A. Available Products: Subject to compliance with requirements, products that may be incorporated 

into the Work include, but are not limited to, products listed in other Part 2 articles. 

B. Products: Subject to compliance with requirements, provide one of the products listed in other 

Part 2 articles. 

2.02  MATERIALS, GENERAL 

A. Compatibility: Provide joint sealants, backing materials, and other related materials that are 

compatible with one another and with joint substrates under conditions of service and application, 

as demonstrated by joint-sealant manufacturer based on testing and field experience. 

B. Colors of Exposed Joint Sealants: to match concrete color. 

2.03  COLD-APPLIED JOINT SEALANTS 

A. Multi-component Pourable, chemically curing elastomeric formulation complying with the 

following requirements for formulation and with ASTM C 920 for type, grade, class, and uses 

indicated: 

1. Urethane Formulation: Type M; Grade P; Class 12-1/2; Uses T, M, and, as applicable to 

joint substrates indicated, O. 

2. Coal-Tar-Modified Polymer Formulation: Type M; Grade P; Class 25; Uses T and, as 

applicable to joint substrates indicated, O. 

3. Bitumen-Modified Urethane Formulation: Type M; Grade P; Class 25; Uses T, M, and, 

as applicable to joint substrates indicated, O. 

B. Type NS Silicone Sealant for Concrete: Single-component, low-modulus, neutral-curin, nonsag 

silicone sealant complying with ASTM D 5893 for Type NS. 

C. Type SL Silicone Sealant for Concrete and Asphalt: Single-component, low-modulus, neutral-

curing, self-leveling silicone sealant complying with ASTM D 5893 for Type SL. 

D. Multi-component Low-Modulus Sealant for Concrete and Asphalt: Proprietary formulation 

consisting of reactive petropolymer and activator components producing a pourable, self-leveling 

sealant. 
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2.04  JOINT-SEALANT BACKER MATERIALS 

A. General: Provide joint-sealant backer materials that are non-staining; are compatible with joint 

substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by 

joint-sealant manufacturer based on field experience and laboratory testing. 

B. Round Backer Rods for Cold- and Hot-Applied Sealants: ASTM D 5249, Type 1, of diameter and 

density required to control sealant depth and prevent bottom-side adhesion of sealant. 

C. Backer Strips for Cold- and Hot-Applied Sealants: ASTM D 5249; Type 2; of thickness and 

width required to control sealant depth, prevent bottom-side adhesion of sealant, and fill 

remainder of joint opening under sealant. 

D. Round Backer Rods for Cold-Applied Sealants: ASTM D 5249, Type 3, of diameter and density 

required to control sealant depth and prevent bottom-side adhesion of sealant. 

2.05  PRIMERS 

Primers: Product recommended by joint-sealant manufacturer where required for adhesion of 

sealant to joint substrates indicated, as determined from pre-construction joint-sealant-substrate 

tests and field tests. 

PART 3 - EXECUTION 

3.01  EXAMINATION 

Examine joints indicated to receive joint sealants, with Installer present, for compliance with 

requirements for joint configuration, installation tolerances, and other conditions affecting joint-

sealant performance. Proceed with installation only after unsatisfactory conditions have been 

corrected. 

3.02  PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply 

with joint-sealant manufacturer's written instructions. 

B. Joint Priming: Prime joint substrates where indicated or where recommended by joint-sealant 

manufacturer, based on pre-construction joint-sealant-substrate tests or prior experience. Apply 

primer to comply with joint-sealant manufacturer's written instructions. Confine primers to areas 

of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces. 

3.03  INSTALLATION OF JOINT SEALANTS 

A. General: Comply with joint-sealant manufacturer's written installation instructions for products 

and applications indicated, unless more stringent requirements apply. 
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B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint 

sealants as applicable to materials, applications, and conditions indicated. 

C. Install backer materials of type indicated to support sealants during application and at position 

required to produce cross-sectional shapes and depths of installed sealants relative to joint widths 

that allow optimum sealant movement capability. Do not leave gaps between ends of backer 

materials. Do not stretch, twist, puncture, or tear backer materials. Remove absorbent backer 

materials that have become wet before sealant application and replace them with dry materials. 

D. Install sealants using proven techniques that comply with the following and at the same time 

backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 

2. Completely fill recesses provided for each joint configuration. 

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 

begins, tool sealants according to requirements specified below to form smooth, uniform beads of 

configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant 

with sides of joint. Remove excess sealants from surfaces adjacent to joint. Use tooling agents 

that are approved in writing by joint-sealant manufacturer and that do not discolor sealants or 

adjacent surfaces. 

 

F. Provide joint configuration to comply with joint-sealant manufacturer's written instructions, 

unless otherwise indicated. 

 

G. Provide recessed joint configuration for silicone sealants of recess depth and at locations 

indicated. 

3.04  CLEANING 

Clean off excess sealants or sealant smears adjacent to joints as the Work progresses by methods and with 

cleaning materials approved by manufacturers of joint sealants and of products in which joints occur. 

3.05  PROTECTION 

Protect joint sealants during and after curing period from contact with contaminating substances and from 

damage resulting from construction operations or other causes so sealants are without deterioration or 

damage at time of Substantial Completion. If, despite such protection, damage or deterioration occurs, cut 

out and remove damaged or deteriorated joint sealants immediately and replace with joint sealant so 

installations with repaired areas are indistinguishable from the original work. 

END OF SECTION 321373 
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SECTION 32 91 19 

 

TOPSOIL 

 

 

PART 1 - GENERAL    

 

1.1   DESCRIPTION  

 

A. Scope:  

1. CONTRACTOR shall provide all labor, materials, equipment and incidentals 

as shown, specified and required to furnish and install topsoil Work.  

2. The types of topsoil Work required include the following: 

   a. Topsoil stockpiled for reuse under Section 31 10 00, Clearing.  

b. Topsoil from off-site sources.  

c. Topsoil testing to provide certified acceptability of topsoil for landscape. 

d. Topsoil admendments, as may be required by test results to provide 

topsoil acceptable for landscape Work. 

e. Spreading topsoil. 

f. Maintenance Work. 
 

B. Coordination:  

1. Review installation procedures under other Sections and coordinate the 

installation of items that must be installed with the topsoil.  

2. Notify other contractors in advance of the installation of the topsoil to provide 

the other contractors with sufficient time for the installation of items included 

in their contracts that must be installed before the topsoil.  
 

C. Related Sections:  

1. Section 31 10 00, Site Clearing.  

2. Section 32 92 23, Sodding 
 
1.2   QUALITY ASSURANCE  

 

A. Source Quality Control: 

1. Analysis and Standards:  Package standard products with manufacturers' 

certified analysis.  For other materials, provide analysis by recognized 

laboratory made in accordance with methods established by the Association of 

Official Analytical Chemists wherever applicable or as further specified.  

 

B. Reference Standards:  Comply with applicable provisions and recommendations of 

the following, except where otherwise shown or specified:  

1. ASTM C 602, Agricultural Liming Materials.  

2. ASTM D 2487, Classifications of Soils for Engineering Purposes. 

3. Association of Official Analytical Chemists, Official Methods of Analysis.  
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1.3   SUBMITTALS  

 

A. Test Reports:  Before delivery of off-site topsoil submit for approval a soil analysis 

made by an approved soil testing laboratory stating porosity, the percentages of silt, 

clay, sand, and organic matter, the pH and the mineral and plant nutrient content of 

the topsoil.  

 

1.4   JOB CONDITIONS  

 

A. Environmental Requirements:  Do not spread topsoil if condition is unsuitable due to 

frost, excessive moisture or other conditions.  Cease Work until the topsoil is in a 

suitable condition as determined by ENGINEER.  

 

 

PART 2 - PRODUCTS  

 

2.1   MATERIALS  

 

A. Topsoil:  

1. Fertile, friable, natural loam, surface soil, capable of sustaining vigorous plant 

growth, free of any admixture of subsoil, clods of hard earth, plants or roots, 

sticks or other extraneous material harmful to plant growth. Supply topsoil with 

the following analysis: 

a. 3/4-inch mesh:  100 percent passing  

#4 sieve: 90 to 100 percent passing 

#200 sieve:  not greater than 50 percent passing  

b. Clay content of material passing #200 sieve not greater than 60 percent, as 

determined by hydrometer tests. 

c. pH 6.0 to pH 7.0.  If approved by ENGINEER, natural topsoil not having 

the hydrogen-ion value specified may be amended by CONTRACTOR at 

his own expense. 

d. Organic content not less than 5 percent, as determined by ignition loss. 

e. Free of pests and pest larvae. 

 

B. Soil Amendments: 

1. Lime:  Natural limestone containing not less than 85 percent of total 

carbonates, ground so that not less than 90 percent passes a 10-mesh sieve and 

not less than 50 percent passes a 100-mesh sieve. 

2. Ferrous Sulfate:  Commercial grade and unadulterated. 
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PART 3 - EXECUTION 

 

3.1  INSPECTION 

 

A. CONTRACTOR and his installer shall examine the subgrade, verify the elevations, 

observe the conditions under which Work is to be performed, and notify ENGINEER 

of unsatisfactory conditions.  Do not proceed with the Work until unsatisfactory 

conditions have been corrected in a manner acceptable to ENGINEER. 

 

3.2   PREPARATION 

 

A. Remove existing grass, vegetation and turf.  Dispose of such material outside of 

OWNER'S property in a legal manner; do not turn over into soil being prepared for 

topsoiling.  

 

B. Loosen subgrade of areas to receive topsoil to a minimum depth of 4 inches by 

discing, harrowing or other approved method to permit bonding of the topsoil to the 

subgrade. Operate the equipment used to scarify the subsoil so the ridges and 

depressions are parallel to the contours.  

 

C. Remove stones over 3/4-inches in any dimension and sticks, roots, rubbish and other 

extraneous matter.  

 

3.3   INSTALLATION  

 

A. Place and spread topsoil, over all areas disturbed by construction activity, to a 

minimum depth of 4-inches after natural settlement and light rolling, in a manner 

that the completed work conforms to the lines and grades shown.  

 

B. Do not spread topsoil while in a frozen condition or when moisture content is so 

great that excessive compaction will occur nor when so dry that dust will form in the 

air or that clods will not break readily. 

 

C. Do not compact topsoil.  

 

D. After the topsoil is spread, remove all large, stiff clods, rocks, roots or other foreign 

matter over 2-inches.  

 

E. Apply soil admendments, as required by machine over all areas receiving topsoil, to 

bring the soil to a neutral pH. Work lightly into the top 3 inches of topsoil.  

 

F. Manipulate topsoil to attain a properly drained surface. 

 

G. Grade topsoil areas to smooth, even surface with loose, uniform, fine texture.  
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H. Roll and rake and remove ridges and fill all depressions, ruts, low spots or unsuitable 

areas which result after settlement so that the area is suitable for subsequent work.  

 

3.4   MAINTENANCE  

 

A. Maintain topsoiled areas by filling in erosion channels and correcting drainage as 

required.  

 

B. Maintain the topsoil in a loose, friable condition until the Work under other Sections 

begins.  

 

3.5   CLEAN UP AND PROTECTION  

 

A. During topsoiling Work, store materials and equipment where directed.  Keep 

pavements clean and areas in an orderly condition.  

 

B. Protection includes all temporary fences, barriers and signs and other Work 

incidental to proper protection.  

 

3.6   INSPECTION AND ACCEPTANCE  

 

A. When the topsoiling Work is completed, including maintenance, ENGINEER will 

make an inspection to determine acceptability.  

 

B. Where inspected topsoil Work does not comply with the requirements, regrade 

rejected Work and maintain until reinspected by ENGINEER and found to be 

acceptable.  

 

   

 END OF SECTION  
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32 92 19 

HYDRAULIC SEEDING 

 

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Remove stones, sticks, roots and other debris from finish graded areas to receive turf; soil 

preparation, fertilization, and hydraulic seeding of areas designated for hydraulic seeding or 

hydromulching as shown on Drawings. 

 

B. Establishment of permanent grassing for fields and common space. 

 

C. Temporary grass as needed for temporary erosion control. 

 

1.2 DEFINITIONS 

 

A. Stand of Grass, Permanent:  150 growing common bermuda grass plants per square foot, to 

be established within two weeks of planting date, on a smooth bed free of foreign material, 

weeds, and rocks. 

 

B. Stand of Grass, Temporary:  Complete coverage of the non-vegetated areas of the site at the 

beginning of the construction period.  The temporary grass shall be maintained to a level of 

growth to establish and maintain erosion control. 

 

C. Provisional Acceptance:  Approval of Hydraulic Seeding as being in conformance with 

these Specifications upon completion of the installation per the method outlined in Sections 

3.1 through 3.5. 

 

D. Final Acceptance:  Approval of the establishment of a "Stand of Grass" as defined herein, 

and the assumption of turf maintenance by the City. 

 

1.3 SUBMITTALS 

 

A. Test Reports:  Results of seed purity and germination tests. 

 

B. Certificates:  Manufacturer's certification that seed and mulch meet specification 

requirements. 

 

C. File all results and certificates with Owner prior to final acceptance. 

 

D. Maintenance Instructions:  Submit to Owner prior to final acceptance. 

 

E. Test Reports:  Submit certification of fertilizer analysis. 
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1.4 QUALITY ASSURANCE 

 

A. Meet requirements of Official Method of Analysis of the Association of Official Analytical 

Chemists. 

 

B. Source Quality Control:  Producer's test for purity and germination of seed, dated within 

nine months of sowing and submit to Owner. 

 

1.5 JOB CONDITIONS 

 

A. Environmental Requirements: 

 

1. Seed between calendar dates from May 1 to August 1.  Seeding shall commence no 

later than August 1. 

 

2. Do not seed when excessively wet or dry. 

 

3. Do not perform seeding or hydromulching when wind exceeds 15 mph. 

 

B. Do not begin hydraulic seeding operations until the permanent and temporary irrigation 

systems have been demonstrated to be operable and reliable. 

 

C. Protection:  Restrict foot and vehicular traffic from seeded areas after planting and 

hydromulching until final inspection and acceptance. 

 

1.6 ESTABLISHMENT AND MAINTENANCE 

 

A. Provisional Acceptance:  Upon completion of Hydraulic Seeding operation, obtain written 

approval of the installation from the Landscape Architect. 

 

B. Establishment Period:  Establish a stand of grass, as defined herein, in 90 days or less. 

 

C. Maintenance: 

 

1. Maintain new seeding until all turf areas are accepted by Owner. 

 

2. Reseed during this period as required to meet minimum standards at no additional 

expense to Owner. 

 

3. Repair damage to other plants or lawns during maintenance period at no additional 

expense to Owner. 

 

4. Maintenance shall consist of but not be limited to: 

a. Weeding 

b. Watering 

c. Mowing and edging 

d. Spraying 

e. Fertilizing 

f. Temporary Erosion Control & Erosion Repair 
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D. Final Acceptance will be provided by Owner only upon establishment of a uniform stand of 

grass throughout the entire site.  Upon Final Acceptance of the turf, Owner will assume turf 

maintenance operations. 

 

1.7 RESTORATION 

 

A. Repair damage done to existing site improvements caused by Contractor. 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Seed - Permanent Grass: 

 

1. Species:  Bermuda varieties as shown on plans of 98 percent purity. 

 

2. Percent of Live Seed:  85 percent 

 

3. Clean, dry, new crop seed. 

 

4. Free of all weeds. 

 

B. Seed - Temporary Grass: 

 

1. Species:  Annual Ryegrass (Lolium multiflorum) of 95% percent purity. 

 

2. Percent of Live Seed:  85 percent. 

 

3. Clean, dry, new crop seed. 

 

4. Free of all weeds. 

 

C. Fertilizer: 

 

1. Pelletized. 

 

2. Containing following minimum percentage of plant food by weight: 

a. Nitrogen (N):  8 percent. 

b. Phosphoric Acid (P205):  20 percent. 

c. Potash (K2O):  8 percent. 

d. Magnesium (Mg):  5 percent. 

 

3. A minimum of 25 percent of the total Nitrogen shall be derived from Sulphur coated 

area:  45 percent from urea, and the remaining 30 percent from monoammonium 

phosphate. 
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4. The fertilizer shall be delivered to the site in bags or other convenient containers, each 

fully labeled, conforming to the applicable state fertilizer laws, and bearing the name, 

trade name or trademark, and warranty of the producer. 

 

D. Mulch: 

 

1. Maximum Moisture Content:  12 percent plus 3 percent, VTM-47 

 

2. Cellulose Fiber Content:  98.6 percent plus 2 percent, ASTM D-586 

 

3. Ash Content:  1.6 percent maximum, ASTM D-586 

 

4. PH:  6.5 plus 1. 

 

5. Minimum Water Holding Capacity:  90 percent minimum, VTM-46 

 

6. Mulch shall be dyed green with a biodegradable dye that does not inhibit plant growth. 

 

7. Wood fiber mulch shall be packaged in units not exceeding 100 lbs.  The package shall 

contain current labels, manufacturer's name and net weight. 

 

E. Tackifier:  Terra Tack AR or Terra Tack II as manufactured by Grass Growers, 424 Cottage 

Place, Plainfield, New Jersey, 02060 or approved equal. 

 

F. Water:  Potable, available on-site.  Contractor shall furnish temporary hoses and connections 

as required. 

 

 

PART 3 - EXECUTION 

 

3.1 INSPECTION 

 

A. Contractor shall check that preceding work affecting ground surface is completed. 

 

B. Contractor shall verify that soil is within allowable range of moisture content. 

 

C. Contractor shall see that the soil is free of weeds and foreign material immediately before 

seeding.  Remove rocks and stones which are larger than 2 inches in diameter and remove 

from the site. 

 

D. Contractor shall not start work until conditions are satisfactory.  To begin work indicates 

acceptance of conditions. 

 

3.2 PREPARATION 

 

A. All areas to be seeded are to be bladed and graded smooth.  All clods shall be removed or 

incorporated into existing soil and all debris shall be disposed of off the site. 

 

B. Soil should be watered to a minimum depth of 4 inches at least 48 hours prior to seeding. 
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3.3 FERTILIZER 

 

A. Apply fertilizer twice.  The first application shall be performed in a north-south direction.  

The second application shall be performed in a east-west direction.  Both fertilizer 

applications shall be performed at a rate of 560 lbs. per acre. 

 

B. Disc the first fertilizer application into the soil to a depth of 2 inches to 4 inches. 

 

C. The second fertilizer application shall be performed concurrently with hydraulic seeding and 

shall be a surface application. 

 

3.4 HYDRAULIC SEEDING 

 

A. Apply hydraulic seeding materials with an approved spray applicator equipment suitable for 

the seed, mulch and stabilizer specified. 

 

B. Apply materials at the following rates: 

 

1. Mulch with Tackifier 1,600 pounds per acre (36.75 pounds per 1000 square feet). 

 

2. Hulled Bermuda Varieties Grass:  130 pounds per acre (3 pounds per 1000 square 

feet). 

 

3. Annual Ryegrass:  350 pounds per acre (8 pounds per 1000 square feet.) 

 

4. Tackifier:  as specified by manufacturer. 

 

C. Water all hydroseeded areas to a minimum depth of 4 inches. 

 

3.5 PROTECTION 

 

A. Immediately after seeding and hydromulching, erect barricades and warning signs as 

required to protect seeded areas from traffic until grass is established. 

 

3.6 SEED ESTABLISHMENT 

 

A. Watering: 

 

1. Keep soil moist during seed germination period. 

 

2. Supplement rainfall as required until a stand of grass is established. 

 

B. Mowing: 

 

1. When grass reaches 3 inches in height, mow to 2-1/2 inches in height.  Continue 

mowing operation until Final Acceptance of the turf by Owner. 

 

2. Do not cut off more than 30 percent of grass leaf in single mowing. 
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3. Do not remove grass clippings. 

 

C. Reseed all bare spots not having a uniform stand of grass at no additional expense to Owner. 

 

D. The Contractor will be required to establish a stand of grass prior to acceptance of the job.  

A uniform stand of grass shall be defined as a total coverage of the planting soil by the 

specified turfgrass to the satisfaction of the Owner.  The Contractor is responsible for all 

watering, weeding, and replanting during the time which is necessary to establish a uniform 

stand of grass. 

 

E. If hydromulching must occur after the data August 1 and before May 1, a cool-season grass 

mixture will be used temporarily.  On April 15, this stand of grass will be scalped and all 

areas to be seeded will be re-seeded with the previously specified turfgrass. 

 

3.7 CLEANING 

 

A. Remove trash and excess materials from project site. 

 

B. Maintain paved areas in clean condition. 

 

C. Remove barriers and signs from site at termination of establishment period. 

 

 

 END OF SECTION 
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SECTION 32 92 23 

SODDING 

 

 

PART 1 – GENERAL 

 

 1.01 SECTION INCLUDES 

 

A. Provide materials, labor to install and maintain for the guarantee period all areas 

sodded. 

 

 

 1.02 DEFINITIONS 

 

A. Sod:  Thick matting of growing and living grass on a smooth bed free of foreign 

material, rocks larger than 1" in diameter and weeds. 

 

B. Stand of Grass:  A uniform growth of specified grass plants covering all bare 

ground surface areas designated on drawings. 

 

 1.03 QUALITY ASSURANCE 

 

A. Reference Standards: 

 

1. Official Method of Analysis of the Association of Official Analytical 

Chemists. 

 

2. American Sod Producers Association (ASPA), latest edition. 

 

B. Source Quality Control: 

 

1. Owner reserves right to inspect and approve the sod before it is cut at the 

source of the sod. 

 

2. Inspection of sod at the source does not preclude the right of rejection at 

the job site. 

 

 1.04 PROJECT CONDITIONS 

 

A. Environmental Requirements: 

 

1. Sodding shall be performed between April 1 and August 15 or as approved 

by Owner. 

 

2. Frozen sod may not be used nor shall sod be placed on frozen ground. 

 

3. In times of drought, special provisions must be made to prevent the drying 

of the sod.  All provisions shall be approved by the Owner. 

 

4. Do not sod when soil is excessively wet or dry. 
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B. Protection:  Restrict foot and vehicular traffic from sodded areas after laying until 

final inspection and acceptance. 

 

 1.02 GUARANTEE 

 

A. Substantial Completion:  Sod shall be approved as being in accordance with 

specifications upon completion of the installation. 

 

B. Guarantee Period:  A stand of grass for 90 days after substantial completion shall 

be guaranteed. 

 

C. Maintenance Period: 

 

1. Maintain newly laid sod until entire project is accepted by the Owner. 

 

2. Any sodded areas that become eroded, damaged or any areas of sod that 

fail to become established satisfactorily, according to the Owner, shall be 

repaired and/or replaced at no additional expense to the Owner. 

 

3. Repair construction related damage to other plants or lawns during the 

maintenance period at no additional expense to the Owner. 

 

4. Maintenance shall consist of, but not be limited to: 

 

a. Weeding 

b. Watering 

c. Mowing and Edging 

d. Spraying 

e. Fertilizing 

f. Repair of Erosion Damage 

 

D. Final Acceptance will be provided by the Owner only upon completion of the 

entire project and the establishment of a stand of grass as defined herein. 

 

PART 2 – PRODUCTS 

 

 2.01 MATERIALS 

 

A. Sod: 

 

1. Species:  ‘U3’ Bermuda (Cynodon dactylon ‘U3). 

 

2. The sod shall be free of weeds or undesirable foreign plants, large stones, 

roots or other materials which might be detrimental to the development of 

the sod or to future maintenance. 

 

3. Sod shall be cut with approved sod cutters so that after it is placed, but 

before it is compacted, it shall have a uniform thickness of not less than 
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3/4".  The sod sections shall be cut in uniform widths, not less than 10" and 

in lengths of not less than 18". 

 

4. Sod shall be uniform in color, leaf texture and shoot density. 

 

B. Fertilizer: 

 

1. Uniform composition. 

 

2. Pelletized. 

 

3. Containing following minimum percentage of plant food by weight: 

 

a. Nitrogen:  8 percent 

b. Phosphoric Acid:  4 percent 

c. Potash:  24 percent 

 

4. The fertilizer shall be delivered to the site in bags or other sealed 

containers, each fully labeled, conforming to the applicable state fertilizer 

laws, and bearing the name, trade name or trademark and warranty of the 

producer. 

 

C. Water:  Potable, available on-site.  Contractor shall furnish temporary piping, 

hoses and connections as required to keep sod watered. 

 

PART 3 – EXECUTION 

 

 3.01 INSPECTION 

 

A. Check that preceding work affecting ground surface is completed, properly 

graded and drains well. 

 

B. Verify that soil is within allowable range of moisture content. 

 

C. See that the soil is free of weeds and foreign material immediately before 

sodding.  Remove rocks and stones which are larger than 1" in diameter, remove 

from the site and dispose of in an approved location. 

 

D. Do not start work until conditions are satisfactory.  To begin work indicates 

acceptance of conditions. 

 

3.02 PREPARATION 

 

A. All areas to be sodded are to be bladed and graded smooth. All clods shall be 

removed or be incorporated into existing soil.  All debris shall be disposed of off 

the site at an approved location. 

 

B. Till fertilizer into top 2" of soil at rate of 125 pounds per acre. 
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3.03 APPLICATION 

 

A. The sod shall be moist and shall be placed on a moist soil bed. 

 

B. Sod shall be harvested, delivered and laid within a period of 24 hours, unless a 

suitable preservation method is approved prior to delivery.  Sod not transplanted 

within this period shall be inspected for acceptance by the Owner prior to its 

installation. 

 

C. The sod shall be carefully placed by hand, edge-to-edge (with no gaps), and with 

staggered joints in rows parallel with the contours.  Do not stretch or overlap sod. 

 

D. The sod shall immediately be pressed firmly into contact with the sod bed by 

rolling with approved equipment to provide a true and even surface. 

 

E. Screened soil of acceptable quality shall be used to fill all cracks between pads of 

sod; however, the quantity of the top dressing soil shall not be so great as to 

smother the grass. 

 

F. The surface of the soil in the sod after compaction shall be flush with or just 

below adjacent paving. 

 

G. Water sodded areas to a minimum depth of 2" after planting. 

 

3.04 PROTECTION 

 

A. Immediately after sodding, erect barricades and warning signs as required to 

protect the areas from traffic until sod is established. 

 

3.05 SOD ESTABLISHMENT 

 

A. Watering: 

 

1. The sod shall be kept moist from the time of its placement until it has 

become established and its continued growth assured. 

 

2. Watering shall be done at a rate which will avoid erosion and excessive 

runoff. 

 

B. Mowing: 

 

1. When grass reaches approximately 4" in height, mow to 2" to 2-1/2” in 

height. 

 

2. Do not cut off more than 40% of grass leaf in single mowing. 

 

3. Do not remove grass clippings. 
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C. Repairing:  Any areas that become eroded, damaged or any areas of sod that fails 

to become established satisfactorily, according to the Owner, shall be repaired 

and/or replaced at no expense to the Owner. 

 

3.06 RESTORATION 

 

A. Repair damages done to site caused by the Contractor at no additional expense to 

Owner. 

 

3.07 CLEANING 

 

A. Remove trash and excess materials from site. 

 

B. Maintain paved areas in clean condition. 

 

C. Remove barriers and signs from site at termination of the maintenance period. 

 

 

END OF SECTION 





Arkansas State Parks                                       Village Creek – Sport Court Complex Improvements 
October 2024                   33 40 00 - 1 

 

33 40 00 

DRAINAGE 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. Precast box culverts. 

B. Concrete curb inlet structures. 
 

1.2 RELATED WORK 

A. Section 31 23 00 – Site Structure Excavation and Backfill. 

1.3 LUMP SUM PRICES 

A. Box Culverts: Completed and accepted box culvert will be measured by the lineal 
foot of box with the total length of each segment being determined by measuring 
parallel to the box flow line from the open end of the box to the far end of the last box 
section at the inlet or outlet structure. Payment will be made at the lump sum bid for 
the various sizes and types of box culvert, which price shall include excavation and 
backfill, the sealant and primer, connecting bands, and all other materials, labor, 
tools, equipment and incidentals necessary to complete the Work. 

 

B. Curb Inlets: Completed and accepted curb inlets will be measured on a per each  
basis. Payment will be made at the lump sum bid per each for curb inlets, which  
price shall be full compensation for all excavation and backfill, all other materials, 
and all labor, tools, equipment and incidentals necessary to complete the Work. 

 

PART 2 - PRODUCTS 

2.1 PIPE CULVERTS 

A. Polymer Coated Corrugated Steel Pipe (CMP):  AASHTO M36 and AASHTO M218. 

1. Material:  Steel (polymeric precoated galvanized, type B 10 mil both sides). 
2. Type: Helically corrugated 2-2/3" x 1/2", 16 gauge unless shown otherwise on 

the drawings. 
3. Shape: Round or arch as specified on the Drawings. 
4. Sizes: As shown on Drawings. 

2.2 CURB INLET STRUCTURE 

A. Concrete and reinforcing steel: 
1. Refer to Standard Detail. 
2. Refer to Section 03 30 01 and ACI 301. 

B. Manhole rings and covers: ASTM A 48, Class 30A. 
1. Material: Cast Iron, solid cover. 
2. Size: 24 inch diameter with ring depth equal to concrete thickness. 
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PART 3 - EXECUTION 

3.1 CORRUGATED METAL PIPE CULVERT INSTALLATION 

A. Excavate subsoil to depth and grade line as required for proper installation of the 
culvert pipe. Keep trench as narrow as possible but sufficiently wide to permit 
tamping under the haunches and installation of connecting bands when sections are 
joined. Keep sidewalls as vertical as possible, at least to an elevation above top of 
pipe. 

 

B. Grade bottom of trench to provide a firm bedding surface of uniform density along 
the entire length of the pipe. Remove rock of soft, unstable material encountered at 
the excavated grade line to a minimum depth of 6 inches and replace with drainage 
fill material as specified in Section 03 30 01 Site Concrete Work. 

 

C. Shape bottom of trench to conform to bottom one quarter of the outside diameter of 
the circular pipe and up to widest part of arch pipe, allowing a uniform blanket of 
loose material to cover the shaped bedding to a depth sufficient to allow the 
corrugations to be filled with the material. 

 

D. Place corrugated metal pipe on bedding with longitudinal laps or seams, if any, at the 
sides. To assemble sections of pipe, place corrugated connecting band around or 
under the first pipe, then lay the second pipe section with the corrugations matching 
and the adjacent ends butting together. Keep dirt and gravel out of joint so that 
corrugations fit snugly. Fasten bolts on band tightly and uniformly. 

 

E. Place backfill material in 4 inch layer under haunches alternately on both sides of 
pipe, using select material. Slice-in with a shovel under the haunches to eliminate 
voids. Place select material in 6 inch lifts alternately on each side of pipe up to the 
horizontal centerline on circular and up to widest part at arch pipe, and using hand 
tamps or mechanical tampers, compact each lift to a minimum of 90 percent of 
optimum density for the material as determined by Modified Proctor procedures, 
ASTM D-1557. If drainage fill material is used, place the material in such manner as 
to eliminate voids and consolidate and interlock the material to form a stable side 
support for the pipe. 

 

F. In locations not in traffic areas, hand place select backfill to a level 12 inches above 
the top of the pipe in such manner as to minimize voids. Backfill up to surrounding 
ground surface or finished subgrade with subsoil containing no rocks or boulders 
larger than 6 inches in greatest dimension, except do not allow rocks or hard clumps 
larger than 1-1/2 inches in greatest dimension within 12 inches of the subgrade.  
Leave top of backfill slightly mounded to allow for settlement. 

 

G. Under traffic areas, backfill trench from horizontal centerline of pipe up to top of 
subgrade using either select backfill material or drainage fill material. If select 
backfill material is used, place material in 6 inch lifts and compact with mechanical 
tamps. Compact each layer to within 24 inches of subgrade to 90 percent optimum 
density for the material as determined by Modified Proctor procedures, ASTM D- 
1557. Compact the remaining 24 inches of subgrade to 95 percent of optimum  
density using the same procedures. If drainage fill material is used, place the material 
in such manner as to minimize voids and interlock the material to form a stable fill 
that will support the pavement structure and 
subsequent traffic loads. 
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H. Patch cut edges and surface-damaged areas with specified patching material to restore 
protection to metal surface originally provided by polymer coating. 

 

3.2 CONCRETE STRUCTURES INSTALLATION 

A. Forming concrete, placing reinforcing steel and placing and curing concrete: Refer to 
Section 03 30 01 Site Concrete Work and ACI 301. 

B. Excavation and Backfill: Refer to Section 31 23 00. 

 
3.3 EXISTING STRUCTURE MODIFICATION 

A. Remove top and throat of existing curb inlet. 

B. Remove loose and damaged concrete material. 

C. Dispose of removed material including cast iron ring and cover. 

D. Cut and tie reinforcing steel to new steel as detailed on Drawings. 

E. Form new top and provide new cast iron ring and cover. 

F. Place steel as detailed on Drawings and place concrete to modify structure into a 
junction box. 

G. Patch inside face of wall to achieve smooth surface. 

 
END OF SECTION 
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