

Z. F. Mobley, Architecture & Design  
501 Dry Kiln Rd.  
MAILING ADDRESS: P. O. BOX 2849  
Batesville, AR 72403  
TEL: 870-793-0044  
E-MAIL: nedmobley@gmail.com  
July 18, 2025

PROJECT: FIRST BAPTIST CHURCH  
Batesville, AR

BID SUBMITTAL DATE & TIME: THURSDAY, JULY 24, 2025, 4:00 PM

BID SUBMITTAL LOCATION: FIRST BAPTIST CHURCH, 610 E. MAIN ST. BATESVILLE, AR  
72501

ADDENDUM #1

1. DOOR HARDWARE SPECS ADDED
2. VANITIES AND CABINETS FOR RR# 1-5 AND CHILD CLASS# 1-6 WILL BE SUPPLIED AND INSTALLED BY OWNER (CONTRACTOR STUB-OUT)
3. A/V IS OWNER SUPPLIED.
4. SPECS FOR MOVABLE PARTITION?
5. DETAILS FOR DESIGN OF VANITIES IN MEN R.R AND WOMEN R. R. TO PROVIDED ON A NEW ADDENDUM EARLY NEXT WEEK.
6. COORDINATE PORTICO DESIGN AND COST ESTIMATE WITH SUB-CONTRACTOR, EXPECT TO RECEIVE FROM CONSTRUCTION SALES INC. (NAMES & ADDRESSES ON A-5). ADJUST CONTRACTORS ESTIMATE AND ADD TO BASE BID. CONSULT CONCERNING PORTICO ROOF AND CEILING DESIGN.
7. EXTERIOR BUILDING SIGNS, NOT IN CONTRACT. ROAD SIGNS SHOWN IN SIGHT PLAN (S-1) ARE IN CONTRACT
8. SITE PLAN (S-1) COMPLETELY REVISED, NO RETAINING WALLS REQUIRED. THE FINISHED FLOOR ELEVATION HAS BEEN RAISED 3', REQUIRING MORE FILL, BUT LESS ROCK EXCAVATION. THE ROCK ALLOWANCE WILL BE PROVIDED IN THE NEXT ADDENDUM.
9. FLUSH WOOD DOORS AND O.H. DOORS ADDED ON SP-1 & SP-2
10. KITCHEN APPLIANCES, NOT IN CONTRACT
11. P.E.B. SPECIFICATIONS WILL BE SENT IN NEXT ADDENDUM
12. NO SIGNAGE PACKAGE
13. FURNITURE, NOT IN CONTRACT
14. WORSHIP FLOOR TO BE CARPET TILE AND KITCHEN FLOOR TO BE TILE
15. ROOF COLOR TO BE WHITE. NORTH WALL COLOR TO BE DETERMINED BY OWNER
16. SCALE ADJUSTED MECHANICAL DRAWINGS ATTACHED

THIS IS THE EXTENT OF ADDENDUM #1. IT IS THE CONTRACTOR'S RESPONSIBILITY TO INFORM THEIR SUBCONTRACTORS OF THIS ADDENDUM. CONTRACTORS, PLEASE ACKNOWLEDGE THE RECEPTION OF THIS ADDENDUM BY E-MAIL AS SOON AS POSSIBLE. PLEASE EXPECT ANOTHER ADDENDUM SHORTLY.

---

Zachary F. Mobley, Architect, July 18, 2025