

FIRST BAPTIST CHURCH PROJECT, BATESVILLE, ARKANSAS
Z F MOBLEY, ARCHITECTURE & DESIGN
150 DRY KILN ROAD
P.O. BOX 2849
BATESVILLE, AR 72503
TEL 870-793-0044
JUNE 28, 2025

BID DATE: JULY 18, 2025

NOTES:

1. THESE ARE NOTES CONCERNING REVISIONS AND CLARIFICATIONS OF PREVIOUSLY SUBMITTED PRE-BID DOCUMENTS. REVISIONS AND CLARIFICATIONS WILL BE LISTED BELOW FOR REFERENCE TO CHANGES ON THE DRAWINGS. THESE WILL CONSTITUTE THE BID SET. SHEETS WITH REVISIONS FROM THE PRE-BID SET WILL BE PROVIDED WITH THESE NOTES AND WILL BE STAMPED.
2. ANY REVISIONS AFTER THIS SET DATED ABOVE WILL BE NOTED WITH AN ADDENDA AND A REVISION CLOUD.
3. ANY NOTATION OF MCELROY METAL ROOFING WILL INCLUDE "OR APPROVED EQUAL"
4. ON SHEET A-6/G THE JAMB NOTATION CHANGES TO 9.
5. ON THE DOOR SCHEDULE, SHT. A-6. DOORS NUMBER 101, 102, 103, AND 104 HAVE BEEN REVISED.

PRE-BID RFI# DELK ANSWERS

1. REVISED ON THE FINISH SCHEDULE
2. FULL THICKNESS OF PURLINS, MINIMUM R-16
3. 6" BATT INSUL. OVER CEILING
4. THIS DETAIL WILL BE REDESIGNED AFTER CONSULTATION W/ PEB SUPPLIER. PLEASE SEND ARCHITECT PEB CONTACT INFORMATION.
5. MODEL NUMBER CALLED OUT ON PLUMBING FIXTURE SCHEDULE (P-2.0)
6. CALLED OUT ON REVISED P-1.0 & P-2.0
7. SITE UTILITY LOCATIONS NOTED ON REVISED SITE PLAN (S-1)
8. RE: KITCHEN EQUIPMENT SPECS. (KITCHEN SPECS. NIC)
9. NO
10. NO
11. RE-REVISED ELECTRICAL PLANS
12. SPRINKLER SYSTEM TO BE DESIGNED BY SPRINKLER CONTRACTOR TO MEET STATE AND LOCAL REQUIREMENTS.
13. ANSWER AT LATER DATE
14. ANSWER AT LATER DATE
15. ANSWER AT LATER DATE
16. EXTERIOR RETAINING WALL, NOT REQUIRED ON UPDATED SITE PLAN (S-1)
17. YES
18. BASE BID
19. ANSWER AT LATER DATE
20. YES, BUT REDESIGNED SITE PLAN MAY NOT REQUIRE MUCH OF THIS
21. PANEL SCHEDULE ADDED ON E-8
22. LANDSCAPING & IRRIGATION, NOT REQUIRED
23. UPDATED FINISH SCHEDULE
24. UPDATED FINISH SCHEDULE
25. UPDATED FINISH SCHEDULE
26. YES

27. WOOD
28. BOTH
29. IT'S ALL POLISHED
30. NO
31. YES
32. REVISED ON SHEET A-4.3

FARCO ANSWERS

1. INCLUDED ON REVISED SITE PLAN
2. RETAINING WALL NO LONGER REQUIRED
3. TBD
4. ADDED TO ROOM FINISH SCHEDULE (A-7)
5. TBD, DO NOT INCLUDE IN CONTRACT
6. TO BE PROVIDED
7. TO BE PROVIDED
8. TO BE DETERMINED BY CLIENT BY ADDENDUM
- 9.
10. NO, H/M
11. HM
12. YES
13. UPDATED ON SCHEDULE
14. NO, 7'
15. UPDATED IN DRAWING (A-6)
16. TO BE DETERMINED
- 17.
18. YES
19. WILL BE PROVIDED BY MECH. ENGINEER

NOACON ANSWERS

1. UPDATED FINISH SCHEDULE
2. NO, UNLESS INSTRUCTED LATER
3. FULL THICKNESS OF PURLINS, MINIMUM R-16; 6" BATT INSUL. OVER CEILING
4. UPDATED IN DRAWINGS
5. KITCHEN EQUIPMENT N.I.C.
6. UPDATED IN DRAWINGS
7. NO, UPDATED SITE PLAN, S-1
8. TO BE INSTRUCTED